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                                                          07TH May, 2020 

SECTION I INVITATION 

FOR TENDERS 

Tender reference no.  CGL/ONT/PSM/GOV/ RES/003/2019-20 

(RE- TENDERED) 
 

 
 

Tender Name: CONSTRUCTION OF GOVERNORS RESIDENCE AT LAMU 

ISLAND 
 

The (County Government of Lamu) invites sealed tenders for the CONSTRUCTION OF 

GOVERNORS RESIDENCE AT LAMU ISLAND 
1.1       Interested e l i g i b l e  c a n d i d a t e s  m a y  o b t a i n  f u r t h e r  i n f o r m a t i o n  a n d  

i n s p e c t  t e n d e r  
Documents from the Supply Chain Management office located at COUNTY 

HEADQUARTERS at MOKOWE, during normal working hours or visit our 

website at www.lamu.go.ke. 
 

1.2 A complete set of tender documents may be obtained by interested candidates upon 

payment of a non-refundable fees of (Kshs. 1,000.00) in cash or Bankers Cheque 

payable to cheque payable to COUNTY GOVERNMENT OF LAMU, Kenya 

Commercial Bank – Lamu Branch, Acc NO. 1140750615 or Equity Bank – 

Lamu Branch Acc. No. 1590265264918 Complete set of documents can also be 

downloaded free of charge from our website at www.lamu.go.ke or the ifmis 

platform at www.supplier.treasury.go.ke. 
 

1.3 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall 

remain valid for 120 days from the closing date of tender. 

 
1.4 Completed tender documents are to be addressed to (COUNTY GOVERNMENT OF 

LAMU P.O BOX 74- 80500 LAMU and should be submitted electronically 

through IFMIS supplier portal at www.supplier.treasury.go.ke   so as to be 

received on or before Thursday 21st May, 2020 at 11.00 a.m. 
 

1.5 Tenders will be opened immediately thereafter in the presence of the candidates or their 

representatives who choose to attend at Supply Chain Management Office 2nd 

Floor in White House Located at County Headquarters at Mokowe. 

 
For (Accounting Officer/County Government of Lamu) 

http://www.lamu.go.ke/
http://www.lamu.go.ke/
http://www.supplier.treasury.go.ke/
http://www.supplier.treasury.go.ke/
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INSTRUCTIONS TO TENDERERS. 
 

1.1 The County Government of Lamu as defined in the Appendix to Conditions of 

Contract  invites  tenders  for  Works  Contract  as  described  in  the  tender 

documents.  The successful Tenderer will be expected to complete the Works by 

the Intended Completion Date specified in the said Appendix. 

 
1.2 Tenderers shall  include  the  following  information  and  documents  with  their 

tenders, unless otherwise stated: 

 
1.3 The Tenderer shall bear all costs associated with the preparation and submission 

of his tender, and the County Government of Lamu will in no case be responsible 

or liable for those costs. 

 
1.4 The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to 

visit and examine the Site of the Works and its surroundings, and obtain all 

information that may be necessary for preparing the tender and entering into a 

contract for construction of the Works.  The costs of visiting the Site shall be at 

the Tenderer’s own expense. 

 
1.5 The procurement entity’s employees, committee members, board members and 

their relative (spouse and children) are not eligible to participate in the tender. 

 
1.6       The price to be charged for the tender document shall not exceed Kshs.5, 000/= 

 
1.7 The County Government of Lamu shall allow the tenderer to review the tender 

document free of charge before purchase. 
 

 
 

2.         Tender Documents 
 

2.1 The complete   set of tender documents comprises the documents listed here 

below and any addenda issued in accordance with clause 2.4 here below:- 

 
(a)       These instructions to Tenderers 

(b)       Form of Tender 

(c)       Conditions of Contract and Appendix to Conditions of Contract 

(d)       Specifications 

(e)       Drawings 

(f)        Bills of Quantities/Schedule of Rates (whichever is applicable) 

(g)       Other materials required to be filled and submitted in accordance with 

these Instructions and Conditions 
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2.2 The Tenderer shall examine all instructions, forms and specifications in the 

tender documents.   Failure to furnish all information required by the tender 

documents may result in rejection of his tender. 

 
2.3 A prospective Tenderer making inquiries of the tendering documents may notify 

the County Government of Lamu in writing or by cable, telex or facsimile at the 

address indicated in the letter of invitation to tender.  The County Government of 

Lamu will respond to any request for clarification received earlier than seven [7] 

days prior to the deadline for submission of tenders.   Copies of the County 

Government of Lamu’s response will be forwarded to all persons issued with 

tendering documents, including a description of the inquiry, but without 

identifying its source. 

 
2.4 Before the deadline for submission of tenders, the County Government of Lamu 

may modify the tendering documents by issuing addenda.  Any addendum thus 

issued shall be part of the tendering documents and shall be communicated in 

writing or by cable, telex or facsimile to all Tenderers.   Prospective Tenderers 

shall  acknowledge  receipt  of  each  addendum  in  writing  to  the  County 

Government of Lamu. 

 
2.5 To give prospective Tenderers reasonable time in which to take an addendum 

into account in preparing their tenders, the County Government of Lamu shall 

extend, as necessary, the deadline for submission of tenders in accordance with 

clause 4.2 here below. 

 
3.         Preparation of Tenders 

 
3.1       All documents relating to the tender and any correspondence shall be in English 

Language. 

 
3.2 The tender submitted by the Tenderer shall comprise the following:- 

(a)       The Tender; 

 
(b)       Tender Security; 

 
(c)       Priced Bill of Quantities/Schedule of Rates for lump-sum Contracts 

 
(d)       Any  other  materials  required  to  be  completed  and  submitted  by 

Tenderers. 

 
3.3 The Tenderer shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities/Schedule of Rates.   Items for which no rate or price is 

entered by the Tenderer will not be paid for when executed and shall be deemed 

covered by the other rates and prices in the Bill of Quantities/Schedule of Rates. 
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All duties, taxes and other levies payable by the Contractor under the Contract, 

as of 30 days prior to the deadline for submission of tenders, shall be included in 

the tender price submitted by the Tenderer. 

 
3.4 The  rates  and  prices  quoted  by  the  Tenderer  shall  not  be  subject  to  any 

adjustment  in  the  initial  12  months  period  during  the  performance  of  the 

Contract. 

 
3.5       The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of one hundred and twenty (120) days 

from the date of submission.  However in exceptional circumstances, the County 

Government  of  Lamu  may  request  that  the  Tenderers  extend  the  period  of 

validity for a specified additional period.   The request and the Tenderers’ 

responses shall be made in writing. 

 
3.7 The  Tenderer  shall  prepare  one  original  and  one  copy  of  the  documents 

comprising the tender documents as described in these Instructions to Tenderers. 

 
3.8 The original shall be typed or written in indelible ink and shall be signed by a 

person or persons duly authorized to sign on behalf of the Tenderer.  All pages of 

the tender where alterations or additions have been made shall be initialed by the 

person or persons signing the tender. 

 
3.9 Clarification of tenders shall be requested by the tenderer to be received by the 

County Government of Lamu not later than 7 days prior to the deadline for 

submission of tenders. 

 
3.10 The County Government of Lamu shall reply to any clarifications sought by the 

tenderer within 3 days of receiving the request to enable the tenderer to make 

timely submission of its tender. 

 
4.         Submission of Tenders 

 
4.1       The tender duly filled and sealed in an envelope shall;- 

 
(a)       be addressed to the County Government of Lamu at the address provided in the 

invitation to tender; 

 
[b]     Bear the name and identification number of the Contract/tender number as defined 

in the invitation to tender; and 

 
[c]           Provide  a  warning  not  to  open  before  the  specified  time  and  date  for 

tender opening. 
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4.2 Tenders shall be delivered to the County Government of Lamu at the address 

specified above not later than the time and date specified in the invitation to 

tender. 

 
4.3 The tenderer shall not submit any alternative offers unless they are specifically 

required in the tender documents. 

 
Only one tender may be submitted by each tenderer.  Any tenderer who fails to 

comply with this requirement will be disqualified. 

 
4.4 Any tender received after the deadline for opening tenders will be returned to the 

tenderer un-opened. 

 
4.5 The County Government of Lamu may extend the deadline for submission of 

tenders by issuing an amendment in accordance with sub-clause 2.5 in which 

case all rights  and  obligations  of the County Government  of  Lamu  and  the 

Tenderers previously subject to the original deadline will then be subject to the 

new deadline. 

 
4.6       Tender security SHALL be in the equivalent of 2% of the total tender amount. 

Any bidder providing a bid bond less than the required amount will be 

disqualified. And be in cash, banker’s cheque, Insurance or any other form easily 

convertible. 

 
5.         Tender Opening and Evaluation 

 
5.1 The tenders will be opened in the presence of the Tenderers’ representatives who 

choose to attend on Thursday 21st May, 2020 at 11.00a.m. 

 
5.2 The Tenderers’ names, the total amount of each tender and such other details as 

may be considered appropriate, will be announced at the opening by the County 

Government of Lamu.  Minutes of the tender opening, including the information 

disclosed to those present will also be prepared by the County Government of 

Lamu. 

 
5.3 Information relating to the examination, clarification, evaluation and comparison 

of tenders  and  recommendations  for the award  of the Contract  shall not  be 

disclosed to Tenderers or any other persons not officially concerned with such 

process until the award to the successful Tenderer has been announced.   Any 

effort by a Tenderer to influence the County Government of Lamu’s officials, 

processing of tenders or award decisions may result in the rejection of his tender. 

 
5.4 Tenders determined to be substantially responsive will be accepted.  As provided 

under section 82 of the Public Procurement and Asset Disposal Act, 2015, There 

SHALL be no correction of errors. 
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5.5 The tender evaluation committee shall evaluate the tender within 30 days of the 

validity period from the date of opening the tender. 

 
5.6 Contract price variations shall not be allowed for contracts not exceeding one 

year (12 months) 

 
5.7 Where contract price variation is allowed, the cumulative value for all contract 

do not result in an increment of the total contract price by more than twenty five 

(25%) of the original contract price, and SHALL be considered  after 12 months 

from the date of contract signing, and shall be executed within the period of the 

contract. 

 
5.8 Price variation requests shall be processed by the County Government of Lamu 

within 30 days of receiving the request. 

 
5.9       Exclusive Preference SHALL be given to citizens of Kenya where the funding is 

100% from the National Government or County Government or a Kenyan Body 

and the amount prescribed SHALL be above five hundred million. 

 
5.10 To assist in the examination, evaluation, and comparison of tenders, the County 

Government of Lamu at his discretion, may request [in writing] any Tenderer for 

clarification of the tender, including breakdowns of unit rates.  The request for 

clarification and the response shall be in writing or by cable, telex or facsimile 

but no change in the tender price or substance of the tender shall be sought, 

offered or permitted. 

 
5.11 The Tenderer shall not influence the County Government of Lamu on any matter 

relating to his tender from the time of the tender opening to the time the Contract 

is awarded.  Any effort by the Tenderer to influence the County Government of 

Lamu or his employees in his decision on tender evaluation, tender comparison 

or Contract award may result in the rejection of the tender. 

 
6.         Award of Contract 

 
6.1 The award of the Contract will be made to the Tenderer who has offered the 

lowest evaluated tender price. 

 
6.2 Notwithstanding the provisions of clause 6.1 above, the County reserves the right 

to accept or reject any tender and to cancel the tendering process and reject all 

tenders at any time prior to the award of Contract without thereby incurring any 

liability to the affected Tenderer or Tenderers or any obligation to inform the 

affected Tenderer or Tenderers of the grounds for the action. 
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6.3 The Tenderer whose tender has been accepted will be notified of the award prior 

to  expiration  of  the  tender  validity  period  in  writing  or  by  cable,  telex  or 

facsimile.  This notification (hereinafter and in all Contract documents called the 

“Letter of Acceptance”) will state the sum [hereinafter and in all Contract 

documents called the “Contract Price” which the County will pay the Contractor 

in consideration of the execution, completion, and maintenance of the Works by 

the Contractor as prescribed by the Contract.  The contract shall be formed on the 

parties signing the contract.  At the same time the other tenderers shall be 

informed that their tenders have not been successful. 

 
6.4 The Contract Agreement will incorporate all agreements between the County 

Government of Lamu and the successful Tenderer.   It will be signed by the 

County and sent to the successful Tenderer, within 30 days following the 

notification of award.   Within 30 days of receipt, the successful Tenderer will 

sign the Agreement and return it to the County Government of Lamu. 

 
6.5 Within 14 days after receipt of the Letter of Acceptance, the successful Tenderer 

shall deliver to the County Government of Lamu a Performance Security 

equivalent to 10% of the tender amount as stipulated in the Appendix to 

Conditions of Contract. 
 

 
 

6.6 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 
 

 
 

6.7 The  County  Government  of  Lamu  may  at  any  time  terminate  procurement 

proceedings before contract award and shall not be liable to any person for the 

termination. 
 

 
 

6.8 The County Government of Lamu shall give prompt notice of the termination to 

the tenderers and (on request) shall give its reasons for termination within 14 day 

of receiving the request from any tenderer. 

 
7.         Corrupt and fraudulent practices 

 
7.1 The County Government of Lamu requires that the tenderer observes the highest 

standard of ethics during the procurement process and execution of the contract. 

A tenderer shall sign a declaration that he has not and will not be involved in 

corrupt and fraudulent practices. 

 
7.2 The County Government of Lamu will reject a tender if it determines that the 

tenderer recommended for award has engaged in corrupt and fraudulent practices 

in competing for the contract in question. 
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7.3 Further a tenderer who is found to have indulged in corrupt and fraudulent 

practices risks being debarred from participating in public procurement in Kenya. 

 
APPENDIX TO INSTRUCTIONS TO TENDERERS 

 
Instruction to tender reference Particulars of Appendix to instructions to tenderers 

1.2 Evaluation Criteria 

1.4 Validity of tenders ( 120 days) 

1.5 Place/ venue for tender opening. 

1.6 The price to be charged for the tender document shall not 
exceed Ksh. 1,000.00 

4.6 Tender Security 2% of the quoted tender amount 

3.7 Number of Tender Copies 
Required 

To be submitted electronically 

5.1 State day, date and time of 
tender closing 

Thursday 21st, May, 2020 at 11.00 am. 

5.4 No correction of errors 

5.9 Preference 

Site Visit Site Visit – Voluntary on Thursday 14th May, 2020 at 

10.00 a.m. (Bidders to meet at Works Offices (Lamu 
Island). 
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SECTION III - CONDITIONS OF CONTRACT 

 
1.         Definitions 

 
1.1 In this Contract, except where context otherwise requires, the following terms 

shall be interpreted as indicated; 

 
“Bills  of  Quantities”    means  the  priced  and  completed  Bill  of  Quantities 

forming part of the tender[where applicable]. 

 
“Schedule of Rates” means the priced Schedule of Rates forming part of the 

tender [where applicable]. 

 
“The Completion Date”  means the date of completion of the Works as certified 

by the County Government of Lamu’s Representative. 

 
“The Contract”  means the agreement entered into by the County Government 

of Lamu and the Contractor as recorded in the Agreement Form and signed by 

the parties. 

 
“The Contractor”  refers to the person or corporate body whose tender to carry 

out the Works has been accepted by the County Government of Lamu. 

 
“The Contractor’s Tender”  is the completed tendering document submitted by 

the Contractor to the County Government of Lamu. 

 
“The Contract Price”  is the price stated in the Letter of Acceptance. 

 
“Days”  are calendar days; “Months” are calendar months. 

 
“A Defect”   is any part of the Works not completed in accordance with the 

Contract. 

 
“The Defects Liability Certificate”     is the certificate issued by County 

Government of Lamu’s Representative upon correction of defects by the 

Contractor. 
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“The Defects Liability Period”      is the period named in the Appendix to 

Conditions of Contract and calculated from the Completion Date. 

 
“Drawings”    include calculations and other information provided or approved 

by the County Government of Lamu’s Representative for the execution of the 

Contract. 

 
“County Government of Lamu”   Includes Central or Local Government 

administration, Universities, Public Institutions and Corporations and is the party 

who employs the Contractor to carry out the Works. 

 
“Equipment”   is the Contractor’s machinery and vehicles brought temporarily 

to the Site for the execution of the Works. 

 
“Site”  means the place or places where the permanent Works are to be carried 

out including workshops where the same is being prepared. 

 
“Materials”  are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

 
“County Government of Lamu’s Representative”  is the person appointed by 

the County Government of Lamu and notified to the Contractor for the purpose 

of supervision of the Works. 

 
“Specification”  means the Specification of the Works included in the Contract. 

 
“Start Date”  is the date when the Contractor shall commence execution of the 

Works. 

 
“ A Subcontractor”  is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes Work 

on the Site. 

 
“Temporary works”  are works designed, constructed, installed, and removed 

by the Contractor which  are needed for construction or installation of the Works. 

 
“ A Variation”  is an instruction given by the County Government of Lamu’s 

Representative which varies the Works. 

 
“The Works”  are what the Contract requires the Contractor to construct, install, 

and turnover to the County Government of Lamu. 

 
2.         Contract Documents 
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2.1 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 

 
(1) Agreement, 

(2) Letter of Acceptance, 

(3) Contractor’s/form of Tender, 

(4) Conditions of Contract, 

(5) Specifications, 

(6) Drawings, 

(7) Bills of Quantities or Schedule of Rates [whichever is applicable) 

(8) Performance guarantee 
 

 
 

3.         County Government of Lamu’s Representative’s Decisions 

 
3.1 Except where otherwise specifically stated, the County Government of Lamu’s 

Representative will decide contractual matters between the County Government 

of Lamu and the Contractor in the role representing the County Government of 

Lamu. 

 
4.         Works, Language and Law of Contract 

 
4.1 The Contractor shall construct and install the Works in accordance with the 

Contract documents.  The Works may commence on the Start Date and shall be 

carried out in accordance with the Program submitted by the Contractor, as 

updated with the approval of the County Government of Lamu’s Representative, 

and complete them by the Intended Completion Date. 

 
4.2 The ruling  language  of  the Contract  shall  be  English  language and  the law 

governing the Contract shall be the law of the Republic of Kenya. 

 
5.         Safety, Temporary works and Discoveries 

 
5.1 The Contractor shall be responsible for design of temporary works and shall 

obtain approval of third parties to the design of the temporary works where 

required. 

 
5.2       The Contractor shall be responsible for the safety of all activities on the Site. 

 
5.3 Any  thing  of  historical  or  other  interest  or  significant  value  unexpectedly 

discovered on the Site shall be the property of the County Government of Lamu. 

The Contractor shall notify the County Government of Lamu’s Representative of 

such discoveries and carry out the County Government of Lamu’s 

Representative’s instructions for dealing with them. 
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6    Work Program and Sub-contracting 
 

6.1 Within seven days after Site possession date, the Contractor shall submit to the 

County Government of Lamu’s Representative for approval a program showing 

the general methods, arrangements, order and timing for all the activities in the 

Works. 

 
6.2 The Contractor may sub-contract the Works (but only to a maximum of 25 

percent of the Contract Price) with the approval of the County Government of 

Lamu’s Representative.  However, he shall not assign the Contract without the 

approval of the County Government of Lamu in writing.  Sub-contracting shall 

not alter the Contractor’s obligations. 
 

 

7    The site 

 
7.1 The County Government of Lamu shall give possession of all parts of the Site to 

the Contractor. 

 
7.2 The Contractor shall allow the County Government of Lamu’s Representative 

and any other person authorized by the County Government of Lamu’s 

Representative, access to the Site and to any place where work in connection 

with the Contract is being carried out or is intended to be carried out. 

 
8    Instructions 

 
8.1       The Contractor shall carry out all instructions of the County Government of 

Lamu’s Representative which are in accordance with the Contract. 

 
9    Extension of Completion Date 

 
9.1 The County Government of Lamu’s Representative shall extend the Completion 

Date if an occurrence arises which makes it impossible for completion to be 

achieved by the Intended Completion Date.  The County Government of Lamu’s 

Representative shall decide whether and by how much to extend the Completion 

Date. 

 
9.2 For the purposes of this clause, the following occurrences shall be valid for 

consideration; 

 
Delay by:- 

(a)       force majeure, or 
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(b)       reason of any exceptionally adverse weather conditions, or 

 
(c)       reason of civil commotion, strike or lockout affecting any of the trades 

employed  upon  the  Works  or  any  of  the  trades  engaged  in  the 

preparation,  manufacture  or  transportation  of  any  of  the  goods  or 

materials required for the Works, or 

 
(d)       reason   of   the   County   Government   of   Lamu’s   Representative’s 

instructions issued under these Conditions, or 

 
(e)      reason of the contractor not having received in due time necessary 

instructions, drawings, details or levels from the County Government of 

Lamu’s Representative for which he specifically applied in writing on a 

date  which  having  regard  to  the  date  for  Completion  stated  in  the 

appendix to these Conditions or to any extension of time then fixed under 

this clause was neither unreasonably distant from nor unreasonably close 

to the date on which it was necessary for him to receive the same, or 

 
(f) delay on the part of artists, tradesmen or others  engaged by the County 

Government of Lamu in executing work not forming part of this Contract, 

or 

 
(g)       reason of delay by statutory or other services providers or similar bodies 

engaged directly by the County Government of Lamu, or 

 
(h)       reason of opening up for inspection of any Work covered up or of the 

testing or any of the Work, materials or goods in accordance with these 

conditions unless the inspection or test showed that the Work, materials 

or goods were not in accordance with this Contract, or 

 
(i)        reason  of  delay  in  appointing  a  replacement  County  Government  of 

Lamu’s Representative, or 

 
(j)        reason of delay caused by the late supply of goods or materials or in 

executing Work for which the County Government of Lamu or his agents 

are contractually obliged to supply or to execute as the case may be, or 

 
(k)       Delay in receiving possession of or access to the Site. 

 
10 Management Meetings 

 
10.1 A Contract management meeting shall be held regularly and attended by the 

County Government of Lamu’s Representative and the Contractor.  Its business 

shall be to review the plans for the remaining Work.  The County Government of 

Lamu’s 



18 Issued by the County Government of Lamu, 2020  

Representative shall record the business of management meetings and provide 

copies of the record to those attending the meeting and the County Government 

of Lamu.   The responsibility of the parties for actions to be taken shall be 

decided by the County Government of Lamu’s Representative either at the 

management meeting or after the management meeting and stated in writing to 

all who attend the meeting. 

 
10.2     Communication between parties shall be effective only when in writing. 

 
11 Defects 

 
11.1 The County Government of Lamu’s Representative shall inspect the Contractor’s 

work and notify the Contractor of any defects that are found.  Such inspection 

shall not affect the Contractor’s responsibilities.   The County’s representative 

may instruct the Contractor to search for a defect and to uncover and test any 

Work that the County may considers to have a defect.   Should the defect be 

found, the cost of uncovering/ and making well shall be borne by the Contractor. 

However if there is no defect found, the cost of uncovering and making good 

shall be treated as a variation and added to the Contract Price. 

 
11.2 The  County  Government  of  Lamu’s  Representative  shall  give  notice  to  the 

Contractor of any defects before the end of the Defects Liability Period, which 

begins at Completion, and is defined in the Appendix to Conditions of Contract. 

 
11.3 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the County Government of Lamu’s 

Representative’s notice.  If the Contractor has not corrected a defect within the 

time specified in the County Government of Lamu’s Representative’s notice, the 

County Government of Lamu’s Representative will assess the cost of having the 

defect corrected by other parties and such cost shall be treated as a variation and 

be deducted from the Contract Price. 

 
12 Bills of Quantities/Schedule of Rates 

 
12.1 The   Bills   of   Quantities/Schedule   of   Rates   shall   contain   items   for   the 

construction, installation, testing and commissioning of the Work to be done by 

the Contractor.  The Contractor will be paid for the quantity of the Work done at 

the rates in the Bills of Quantities/Schedule of Rates for each item. Items against 

which no rate is entered by the Tenderer will not be paid for when executed and 

shall be deemed covered by the rates for other items in the Bills of 

Quantities/Schedule of Rates. 

 
12.2 Where Bills of Quantities do not form part of the Contract, the Contract Price 

shall be a lump sum (which shall be deemed to have been based on the rates in 
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the Schedule of Rates forming part of the tender) and shall be subject to re- 

measurement after each stage. 

 
13 Variations 

 
13.1 The Contractor shall provide the County Government of Lamu’s Representative 

with a quotation for carrying out the variations when requested to do so.   The 

County Government of Lamu’s Representative shall assess the quotation and 

shall obtain  the necessary authority from  the County before the variation  is 

ordered. 

 
13.2 If the Work in the variation corresponds with an item description in the Bill of 

Quantities/Schedule of Rates, the rate in the Bill of Quantities/Schedule of Rates 

shall be used to calculate the value of the variation.  If the nature of the Work in 

the variation does not correspond with items in the Bill of Quantities/Schedule of 

Rates, the quotation by the Contractor shall be in the form of new rates for the 

relevant items of Work. 

 
13.3 If the Contractor’s quotation is unreasonable, the County Government of Lamu’s 

Representative may order the variation and make a change to the Contract Price, 

which shall be based on the County Government of Lamu’s Representative’s 

own forecast of the effects of the variation on the Contractor’s costs. 

 
14 Payment Certificates and Final Account 

 
14.1 The Contractor shall be paid after each of the following stages of Work listed 

here below (subject to re-measurement by the County Government of Lamu’s 

Representative of the Work done in each stage before payment is made).  In case 

of  lump-sum  Contracts,  the  valuation  for  each  stage  shall  be  based  on  the 

quantities so obtained in the re-measurement and the rates in the Schedule of 

Rates. 
 

(i)        Advance payment (percent of   Contract Price, 

[after Contract execution]           to be inserted by the County Government 

of Lamu). 

 
(ii)       First stage (define stage)    

 

(iii)     Second stage (define stage) 
 

(iv)      Third stage (define stage) 
 

(v)       After defects liability period. 
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14.2 Upon  deciding  that  Works  included  in  a  particular  stage  are  complete,  the 

Contractor shall submit to the County Government of Lamu’s Representative his 

application  for  payment.  The County Government  of  Lamu’s  Representative 

shall  check,  adjust  if  necessary  and  certify  the  amount  to  be  paid  to  the 

Contractor within 21 days of receipt of the Contractor’s application .The County 

Government of Lamu shall pay the Contractor the amounts so certified within 30 

days of the date of issue of each Interim Certificate. 

 
14.3 The Contractor shall supply the County Government of Lamu’s Representative 

with a detailed final account of the total amount that the Contractor considers 

payable under the Contract before the end of the Defects Liability Period.  The 

County Government of Lamu’s Representative shall issue a Defect  Liability 

Certificate and certify any final payment that is due to the Contractor within 30 

days of receiving the Contractor’s account if it is correct and complete.  If it is 

not, the County Government of Lamu’s Representative shall issue within 21 days 

a schedule that states the scope of the corrections or additions that are necessary. 

If the final account is still unsatisfactory after it has been resubmitted, the County 

Government of Lamu’s Representative shall decide on the amount payable to the 

Contractor and issue a Final Payment Certificate.   The County Government of 

Lamu shall pay the Contractor the amount so certified within 60 days of the issue 

of the Final Payment Certificate. 

 
14.4 If the period laid down for payment to the Contractor upon each of the County 

Government of Lamu’s Representative’s Certificate by the County Government 

of Lamu has been exceeded, the Contractor shall be entitled to claim simple 

interest calculated pro-rata on the basis of the number of days delayed at the 

 
Central Bank of Kenya’s average base lending rate prevailing on the first day the 

payment becomes overdue.  The Contractor will be required to notify the County 

Government of Lamu within 15 days of receipt of delayed payments of his 

intentions to claim interest. 

 
15.       Insurance 

 
15.1 The Contractor shall be responsible for and shall take out appropriate cover 

against, among other risks, personal injury; loss of or damage to 

the Works, materials and plant; and loss of or damage to property. 

 
16.       Liquidated Damages 

 
16.1 The Contractor shall pay liquidated damages to the County Government of Lamu 

at the rate 0.001 per cent of the Contract price per day for each day that the actual 

Completion Date is later than the Intended Completion Date except in the case of 

any of the occurrences listed under clause 9.2.  The County Government of Lamu 
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may deduct liquidated damages from payments due to the Contractor.  Payment 

of liquidated damages shall not affect the Contractor’s liabilities. 

 
17.       Completion and Taking Over 

 
17.1 Upon deciding that the Work is complete the Contractor shall request the County 

Government of Lamu’s Representative to issue a Certificate of Completion of the 

Works, upon deciding that the Work is completed. 

 
The County Government of Lamu shall take over the Site and the Works within 

seven days of the County Government of Lamu’s Representative issuing a 

Certificate of Completion. 

 
18.       Termination 

 
18.1 The County Government of Lamu or the Contractor may terminate the Contract 

if  the  other  party  causes  a  fundamental  breach  of  the  Contract.     These 

fundamental breaches of Contract shall include, but shall not be limited to, the 

following; 

 
(a)       the Contractor stops Work for 30 days continuously without reasonable 

cause or  authority from  the County Government  of  Lamu’s 

Representative; 

 
(b)       the Contractor is declared bankrupt or goes into liquidation other than for 

a reconstruction or amalgamation; 

 
(c)     A  payment  certified  by  the  County  Government  of  Lamu’s 

Representative is not paid by the County Government of Lamu to the 

Contractor within 30 days after the expiry of the payment periods stated 

in sub clauses 14.2 and 14.3 hereinabove. 

 
(d)       The  County  Government  of  Lamu’s  Representative  gives  notice  that 

failure to correct a particular defect is a fundamental breach of Contract 

and the Contractor fails to correct it within a reasonable period of time. 

 
18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and 

leave the  Site as  soon  as  reasonably possible.    The County Government  of 

Lamu’s Representative shall immediately thereafter arrange for a meeting for the 

purpose of taking record of the Works executed and materials, goods, equipment 

and temporary buildings on Site. 

 
19.       Payment Upon Termination 
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19.1 The County Government of Lamu may employ and pay other persons to carry 

out and complete the Works and to rectify any defects and may enter upon the 

Works and use all materials on Site, plant, equipment and temporary works. 

 
19.2 The Contractor shall, during the execution or after the completion of the Works 

under this clause, remove from the Site as and when required within such 

reasonable time as the County Government of Lamu’s Representative may in 

writing specify, any temporary buildings, plant, 

machinery,  appliances,  goods  or  materials  belonging  to  him,  and  in  default 

thereof , the County Government of Lamu may (without being responsible for 

any loss or damage) remove and sell any such property of the Contractor, holding 

the proceeds less all costs incurred to the credit of the Contractor. 

 
19.3 Until after completion of the Works under this clause, the County Government of Lamu 

shall not be bound by any other provision of this Contract to make any payment to the 

Contractor, but upon such completion as aforesaid and the verification within a 

reasonable time of the accounts therefor the County Government of Lamu’s 

Representative shall certify the amount of expenses properly incurred by the County 

Government of Lamu and, if such amount added to the money paid to the Contractor 

before such determination exceeds the total amount which would have been payable on 

due completion in accordance with this Contract, the difference shall be a debt payable 

to the County Government of Lamu by the Contractor; and if the said amount added to 

the said money be less than the said total amount, the difference shall be a debt payable 

by the County Government of Lamu to the Contractor. 

 
20.    Corrupt Gifts and Payments of Commission 

 
20.1     The Contractor shall not; 

 
(a)       Offer or give or agree to give to any person in the service of the County 

Government of Lamu any gifts or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or 

forborne to do any act in relation to the obtaining or execution of this or 

any other contract with the County Government of Lamu or for showing 

or forbearing to show favour or disfavor to any person in relation to this 

or any other contract with the County Government of Lamu. 

 
(b)       Any breach of this Condition by the Contractor or by anyone employed 

by him or acting on his behalf (whether with or 

without the knowledge of the Contractor) shall be an offence under the 

Laws of Kenya. 

 
21.     Settlement of Disputes 



23 Issued by the County Government of Lamu, 2020 
 

21.1 Any  dispute  arising  out  of  the  Contract  which  cannot  be  amicably  settled 

between the parties shall be referred by either party to the arbitration and final 

decision of a person to be agreed between the parties.   Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be appointed by 

the chairman of the Chartered Institute of Arbitrators, Kenya branch, on the 

request of the applying party. 
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Evaluation Criteria. 
 

 

Preliminary Evaluation (Mandatory) 
 

 

 YES NO 

Submission of Tender Security ( 2%) of tender amount- 
Checking its validity, whether 

It is Original; whether it is issued by a local bank/Insurance 

company located in Kenya.  I n s u r a n c e  

C o m p a n i e s  a p p r o v e d  b y  P P R A .    

  

Submission of Declaration Form(s) duly filled, signed and 
stamped. 

  

Submission of the following:- YES NO 

Form of Tender- Duly filled, signed and stamped.   

PIN Certificate.   

Company or Firm’s Registration Certificate/ Incorporation 

Certificate. 

  

Valid Tax Compliance Certificate.   

NCA Certificates category 5 and above. (5-1).   

Confidential Business Questionnaire – Duly Filled, signed and 

Stamped. 

  

Valid and current Business Permit.   

Certified copies of audited Accounts for the immediate last 
three years. 

  

Responsive   

Non-responsive   
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Technical Capability Assessment 
 

Item Description Scores Marks 

Earned 

I

. 

Evidence of adequacy of working capital for this Contract 

Access to line(s) of credit ------------------------------- 3 

Availability of other financial resources -------------- 2 

5  

II. Bidder to provide a preliminary description of the proposed 

work; 

Detailed Work Methodology------------------------------ 5 

Draft program of works------------------------------------ 8 

Draft Schedule of payments------------------------------- 7 

20  

III. Indicate construction equipment proposed to carry out the 

Contract and copies of proof of ownership or possession e.g. 

receipts, lease agreement, logbook 

Equipment-------------------------------------------------------------- 3 

Plant and tools----------------------------------------------------------2 

Motor Vehicles---------------------------------------------------------3 

An undertaking that they will be available for the Contract----- 2 

10  

IV. Details of experience and past performance on at least five projects in 

works of a similar nature within the past five years (2014-2018), 

details to include current contractors, names of clients/firms, clear 

physical address and contact persons. (Attach award letters, Local 

Purchase/ Service Orders, Signed contracts or completion certificates 

as evidence/proof of contract) 35 Points. 

- Name of the project –  ( Each @ 1point * 5 = 5 Points) 

- Address of Project – ( Each @ 1 point *5 = 5 Points 

- Contact persons – (Each @ 1 point * 5 = 5 Points. 

- The Project Value- (Each @ 1 Points * 5 = 5 Points. 

Proof of Such Contracts (Attach award letters. LPOs, LSO, s, 

Signed Contracts or completion certificate. ( 15 Points) 

35  

V. Information regarding any litigation, current or during the last 

seven years, in which the tenderer is involved, the parties 

concerned and disputed amount(if any)------------------------------ 5 

5  

VI. Details of subcontractors (if any) 
 

Electrical Works Sub-contractor --------------------------------------2 

Mechanical Works Sub-contractor------------------------------------3 

5  

 TOTAL 80  
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27 Issued by the County Government of Lamu, 2019 

 

Financial Evaluation 

The financial evaluation shall comprise 20% of the total marks 
 

The formulae for determining the financial score 
 

(SF) shall be as follows; SF = 20 FM/F 

Where: SF is the financial score 

FM is the lowest fees quoted and 
 

F is the fees of the quotation under consideration. 
 

The lowest fees quoted will be allocated the maximum score of 
 

20%. 
 

The bidder with the highest technical and financial score shall be 

awarded the tender. 

 

Bidders scoring 65% and above will be invited for financial evaluation. The bidder who passes 

technical evaluation and offers the most competitive bid price will be awarded the contract as 

per the above formula. The award will be given to the highest combined scorer. 
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APPENDIX TO CONDITIONS OF CONTRACT 
 

 
 

THE COUNTY GOVERNMENT OF LAMU IS 

Name: 
 

 
 

Address: 
 

 
 

Name of County Government of Lamu’s Representative: 
 

 
 

Title; 
 

Telephone: 
 

The name (and identification number) of the Contract is 
 

The Works consist of    
 
 
 
 

 
The Start Date shall be _ 

 

The Intended Completion Date for the whole of the Works shall be 
 
 
 
 

The following documents also form part of the Contract: 
 
 
 
 
 
 
 
 

The Site Possession Date shall be 
 

The Site is located at and is defined in drawings nos. 
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The Defects Liability Period is                                                 days. 
 

 
 

Amount of Tender Security is Kshs……………………(Note:  This amount should be between 

one (1) percent and three (3) percent of the value of the Works) 

 
The name and Address of the County Government of Lamu for the purposes of submission of 

tenders 

is………………………………………………………………………………………………… 

…………………………………………………………………………………………………… 

………… 

 
The tender opening date and time is…………………………(insert tender opening time) on 

……………… day of …………(insert date of tender opening) 
 

 
 
 
 
 

The amount of performance security is Kshs………………………(Note: the County 

Government of Lamu must select the form of performance security to be accepted.  A bank 

guarantee of between five (5) and ten (10) percent is acceptable.  A performance bond on the 

other hand from an insurance company may be of up to thirty (30) percent of the Contract 

Price). 

 
 

NOTE: 
 

Included to this tender document are; 
 

 
 

1.   Bills of quantities for the Construction of Governors’ Residence at Lamu Island 
 

(Appendix A). 
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SECTION IV – SPECIFICATIONS, DRAWINGS AND BILLS OF 

QUANTITIES/SCHEDULE OF RATES 

 
I. SPECIFICATIONS 

 
Notes for preparing Specifications 

 
1.0 Specifications must be drafted to present a clear and precise statement of the 

required standards of materials and workmanship for tenderers to respond 

realistically and competitively to the requirements of the County Government of 

Lamu and ensure responsiveness of tenders.  The Specifications should require 

that all materials, plant, and other supplies to be permanently incorporated in the 

Works be new, unused, of the most recent or current models and incorporating 

all recent improvements in designs and materials unless provided otherwise in 

the Contract. 

 
2.0 Specifications  from  previous  similar  projects  are  useful  and  it  may  not  be 

necessary to rewrite specifications for every works contract. 

 
3.0       Care must be taken in drafting Specifications to ensure they are not restrictive. 

In the specification of standards for materials, plant and workmanship existing 

Kenya Standards should be used as much as possible otherwise recognized 

international standards may also be used. 

 
II        DRAWINGS 

NOTE:1. A list of the Contract Drawings should be inserted here 
2. The actual Contract Drawings including Site plans should be 

Annexed in a separate booklet 

 
III BILL OF QUANTITIES/SCHEDULE OF RATES 

Notes for preparing Bills of Quantities 

1.         The objectives of the Bills of Quantities are; 

 
(a)       to provide sufficient information on the quantities of Works to be performed to 

enable tenders to be prepared efficiently and accurately; and 

(b)       when a Contract has been entered into, to provide a priced Bill of Quantities for 

use in the periodic valuation of Works executed. 

 
In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works 

of the same nature carried out in different locations or in other circumstances which may 
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give rise to different considerations of cost.   Consistent with these requirements, the 

layout and content of the Bill of Quantities should be as simple and brief as possible. 

Notes for preparing Schedule of Rates 
 

Where the time limit or other constraints do not allow the preparation of a Bill of 

Quantities for the Works, a lump-sum Contract shall be adopted and a Schedule of Rates 

(in place of a Bills of Quantities) shall be issued as part of the tender documents. 

 
The objectives of the Schedule of Rates are; 

 
(a)       to provide sufficient information on the nature of work items to be performed to 

enable tenders to be prepared efficiently and accurately; and 

 
(b)       when a Contract has been entered into, to provide a basis for the pricing of 

Works executed for interim and final valuations. 

 
In order to attain these objectives, Works should be itemized in the Schedule of Rates in 

sufficient detail to distinguish between the different classes of Works, or between Works 

of the same nature carried out in different locations or other circumstances which may 

give rise to different considerations of cost.   Consistent with these requirements, the 

layout and content of Schedule of Rates should be as simple and brief as possible. 

 
Measurement  of    Work  executed  after  every agreed  stage  should  be  done  and  the 

quantities  so  obtained  used  alongside the rates  in  the schedule to  arrive at  interim 

valuation [for each stage]and the final valuation. 
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SECTION V 

 
STANDARD FORMS 

 

List of Standard Forms 

 
(i)        Form of Invitation for Tenders 

 
(ii)       Form of Tender 

 
(iii)     Letter of Acceptance 

 
(iv)      Form of Agreement 

 
(v)       Form of Tender Security 

 
(vi)      Performance Bank Guarantee 

 
(vii)     Performance Bond 

 
(viii)   Bank Guarantee for Advance Payment 

 
(ix)      Qualification Information 

 
(x)       Tender Questionnaire 

 
(xi)      Confidential Business Questionnaire 

 
(xii) Details of Sub-Contractors 

 
(xiii)   Request for Review Form 
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FORM OF INVITATION FOR TENDERS 

 
                                              [date] 

 
To:                                                                                 [name of Contractor] 

                                                                          [address] 
 
 
 
 

Dear Sirs: 
 

Reference: [Contract Name] 
 

You have been prequalified to tender for the above project. 

 
We hereby invite you and other prequalified tenderers to submit a tender for the execution and 

completion of the above Contract. 

 
A complete set of tender documents may be purchased by you from    

 

[mailing address, cable/telex/facsimile numbers]. 

 
Upon payment of a non-refundable fee of Kshs 

 

All tenders must be accompanied by number of copies of the same and a 

tender security in the form and amount specified in the tendering documents, and must be 

delivered to 
 

[address and location] 
 

at or before (time and date).  Tenders will be opened immediately 

thereafter, in the presence of tenderers’ representatives who choose to attend. 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 

Yours faithfully, 
 

 
 

                                                                           Authorized Signature and stamp/seal 
 

                                                                            Name and Title 
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FORM OF TENDER 
TO:                                                      [Name of County Government of Lamu) 

                        [Date] 
 

                                                    [Name of Contract] 

 
Dear Sir, 

 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities/Schedule of Rates for the execution of the above named Works, we, the 

undersigned offer to construct, install and complete such Works and remedy any defects 

therein    for    the    sum    of    Kshs. 

figures]Kenya 

[Amount    in 

Shillings   

                                                      [Amount in words] 

 
2.      We undertake, if our tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the County Government of Lamu’s 

Representative’s notice to commence, and to complete the whole of the Works comprised 

in the Contract within the time stated in the Appendix  to Conditions of Contract. 

 
3.  We agree to abide by this tender until                                        [Insert date], and it shall 

remain binding upon us and may be accepted at any time before that date. 

 
4.   Unless and until a formal Agreement is prepared and executed this   tender together with 

your written acceptance thereof, shall constitute a binding Contract between us. 

 
5.   We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this                                          day of 20   
 

Signature in the capacity of   
 

duly       authorized       to       sign       tenders       for and on       behalf of 

                                                                                [Name of Tenderer] of 

                                                              [Address of Tenderer] 

 
Witness;  Name   

 

Address 
 

Signature 
 

Date 

(Amend accordingly if provided by Insurance Company) 
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LETTER OF ACCEPTANCE 

[Letterhead paper of the County Government of Lamu] 
 

 
 
 

                                            _[date] 
 

To:     
[name of the Contractor] 

 

 
 

[address of the Contractor] 

 
Dear Sir, 

 
This is to notify you that your Tender dated 

for the execution of 

[name of the Contract and identification number,as given in the Tender documents] for the 

Contract   Price   of   Kshs.          [amount   in   figures][Kenya 

Shillings                                                            (amount  in  words)  ]    in  accordance  with  the 

Instructions to Tenderers is hereby accepted. 

 
You are hereby instructed to proceed with the execution of the said Works in accordance with 

the Contract documents. 

 
Authorized Signature ………………………………………………………………… 

Name and Title of Signatory ………………………………………………………… 

Attachment : Agreement 
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FORM OF AGREEMENT 

 
THIS   AGREEMENT,   made   the day   of   _   20      

between of[or     whose     registered 

office is situated at]   

(hereinafter called “the County Government of Lamu”) of the one part AND 

                                                                                                                of[or    whose    registered 

office is situated at]   

(hereinafter called “the Contractor”) of the other part. 

 
WHEREAS THE County Government of Lamu is desirous that the Contractor executes 

 

(name  and  identification  number  of  Contract  )  (hereinafter  called  “the  Works”)  located 

at                                                            [Place/location     of    the    Works]and     the    County 

Government of Lamu has accepted the tender submitted by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein for the Contract Price of 

Kshs                                                      [Amount                         in                         figures],Kenya 

Shillings                                                                                         [Amount in words]. 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In  this  Agreement,  words  and  expressions  shall  have  the  same  meanings  as  are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 
2. The following documents shall be deemed to form and shall be read and construed as 

part of this Agreement i.e. 

 
(i)        Letter of Acceptance 

 
(ii)       Form of Tender 

 
(iii)     Conditions of Contract Part I 

 
(iv)      Conditions of Contract Part II and Appendix to Conditions of Contract 

 
(v)       Specifications 

 
(vi)      Drawings 

 
(vii)     Priced Bills of Quantities/Priced Schedule of Rates[whichever is applicable] 

 
3.  In consideration of the payments to be made by the County Government of Lamu to 

the Contractor as hereinafter mentioned, the Contractor hereby 
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covenants with the County Government of Lamu to execute and complete the Works and 

remedy any defects therein in conformity in all respects with the provisions of the 

Contract. 
 

 
 

4. The  County  Government  of  Lamu  hereby  covenants  to  pay  the  Contractor  in 

consideration of the execution and completion  of the Works and the remedying of 

defects therein, the Contract Price or such other sum as may become payable under the 

provisions of the Contract at the times and in the manner prescribed by the Contract. 

 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day 

and year first before written. 

 
The common Seal of 

 

Was hereunto affixed in the presence of 
 

Signed Sealed, and Delivered by the said     
 

Binding             Signature             of             County             Government             of             Lamu 
 

 
 

Binding Signature of Contractor 
 

In the presence of (i) Name 
 

Address 
 

Signature 
 

[ii] Name    
 

Address 
 

Signature 
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FORM OF TENDER SECURITY 
 

WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has 

submitted    his    tender    dated         …………………………    for    the    construction    of 

……………………………………………………………………… 

……………………  (name of Contract) 

 
KNOW ALL PEOPLE by these presents that WE ……………………… having our registered 

office     at          ………………(hereinafter     called     “the     Bank”),     are     bound     unto 

……………………………(hereinafter called “the County Government of Lamu”) in the sum of 

Kshs.……………………… for which payment well and truly to be made to the said County 

Government of Lamu, the Bank binds itself, its successors and assigns by these presents  sealed 

with the Common Seal of the said Bank this ……………. Day of ………20………… 

 
THE CONDITIONS of this obligation are: 

 
1. If after tender opening the tenderer withdraws his tender during the period of tender 

validity specified in the instructions to tenderers 

Or 

 
2.         If the tenderer, having been notified of the acceptance of his tender by the County 

Government of Lamu during the period of tender validity: 

 
(a)       fails  or  refuses  to  execute  the  form  of  Agreement  in  accordance  with  the 

Instructions to Tenderers, if required; or 

 
(b)       fails  or refuses  to furnish  the Performance Security,  in  accordance with  the 

Instructions to Tenderers; 

 
We undertake to pay to the County Government of Lamu up to the above amount upon 

receipt of his first written demand, without the County Government of Lamu having to 

substantiate his demand, provided that in his demand the County Government of Lamu 

will note that the amount claimed by him is due to him, owing to the occurrence of one 

or both of the two conditions, specifying the occurred condition or conditions. 

 
This guarantee will remain in force up to and including thirty (30) days after the period 

of tender validity, and any demand in respect thereof should reach the Bank not later 

than the said date. 
 

[date[                                                  [signature of the Bank] 
 

 
 

[witness]                                                         [seal] 
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PERFORMANCE BANK GUARANTEE 
 

To:                                                     (Name of County Government of Lamu) 

                       (Date) 

                                                     (Address of County Government of Lamu) 

 
Dear Sir, 

 
WHEREAS                                              (hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract  No.     

(hereinafter called “the Works”); 

dated     to  execute     

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of Kshs.                                   (amount of Guarantee in 

figures)    Kenya    Shillings (amount    of 

Guarantee in words), and we undertake to pay you, upon your first written demand and without 

civil    or    argument,    any    sum    or    sums    within    the    limits    of    Kenya    Shillings 

   (amount  of  Guarantee  in  words)  as  aforesaid  without  your 

needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

 
We further agree that no change, addition or other modification of the terms of the Contract or 

of the Works to be performed thereunder or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

Guarantee, and we hereby waive notice of any change, addition, or modification. 

 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR    

 

 
 

Name of Bank 
 

Address 
 

Date 

(Amend accordingly if provided by Insurance Company) 
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PERFORMANCE BOND 
 

By this Bond, We 

situated at]   

of (or whose registered office is 

as Principal (hereinafter called “the Contractor”) and    

                                                                                of[or   whose   registered   office   is   situated 

at]   

as Surety (hereinafter called “the Surety”), are held and firmly bound unto 

                                                                                                                                                  of[or 

whose                          registered                          office                          is                          situated 

at]   

as  Obligee  (hereinafter  called  “the  County  Government  of  Lamu”)  in  the  amount  of 

Kshs.                                                            [amount    of    Bond    in    figures]Kenya    Shillings 
 

[amount of Bond in words], for the payment of which sum well and truly, the Contractor and the 

Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly 

and severally, firmly by these presents. 

 
WHEREAS the Contractor has entered into a Contract with the County Government of Lamu 

dated the day of                              20 for the execution 

of    

[name of Contract] in accordance with the Contract documents, Specifications and amendments 

thereto, which to the extent herein provided for, are by reference made part hereof and are 

hereinafter referred to as the Contract. 

 
NOW THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto), then this 

obligation shall be null and void; otherwise it shall remain in full force and effect.  Whenever 

the Contractor shall be, and declared by the County Government of Lamu to be, in default under 

the Contract, the County Government of Lamu having performed the County Government of 

Lamu’s obligations thereunder, the Surety may promptly remedy the default, or shall promptly: 

 
(1)       complete the Contract in accordance with its terms and conditions; or 

 
(2)       obtain  a  tender  or  tenders  from  qualified  tenderers  for  submission  to  the  County 

Government of Lamu for   completing the Contract in accordance with its terms and 

conditions, and upon determination by the County Government of Lamu and the Surety 

of the lowest responsive tenderer, arrange for a Contract between such tenderer and 

County Government of Lamu and make available as work progresses (even though there 

should be a default or a succession of defaults  under the Contract or Contracts of 

completion arranged under this paragraph) sufficient funds to pay the cost of completion 

less the balance of the Contract Price; but not exceeding, including other costs and 

damages for which the Surety may be liable hereunder, the amount set forth in the first 

paragraph hereof. 
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The term “Balance of the Contract Price”, as used in this paragraph, shall mean the total 

amount payable by the County Government of Lamu to the Contractor under the 
 

 
 

Contract, less the amount properly paid by the County Government of Lamu to the 

Contractor; or 

 
(3)       pay the County Government of Lamu the amount required by the County Government of 

Lamu to complete the Contract in accordance with its terms and conditions up to a total 

not exceeding the amount of this Bond. 

 
The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 
Any suit under this Bond must be instituted before the expiration of one year from the date of 

issuance of the Certificate of Completion. 

 
No right of action shall accrue on this Bond to or for the use of any person or corporation other 

than the County Government of Lamu named herein or the heirs, executors, administrators, 

successors and assigns of the County Government of Lamu. 

 
In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the 

Surety has caused these presents to be sealed with his corporate seal duly attested by the 

signature   of   his   legal   representative,   this 

                                                         20   

day   of 

 

SIGNED ON SIGNED ON 
 

On behalf of On behalf of 

[name of Contractor]                                    [name of Surety] 
 

By                                                                        By 
 

In the capacity of In the capacity of 
 

In the presence of;Name                                In the presence of;Name 
 

Address   Address   
 
 
 
 

Signature Signature 
 

Date _                                  Date 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

 

To:                                                       [name of County Government of Lamu] 

                      (Date) 

                                                [address of County Government of Lamu] 
 

 
 

Gentlemen, 
 

 
 

Ref:                                                                                                    [name of Contract] 
 

 
 

In  accordance  with  the  provisions  of  the  Conditions  of  Contract  of  the  above-mentioned 

Contract,     We,                                                                             [name     and     Address     of 

Contractor]       (hereinafter       called       “the       Contractor”)       shall       deposit       with 

  [name of County Government of Lamu] a bank guarantee 

to  guarantee his proper and faithful performance under the said Contract in an amount of 

Kshs.                          [amount           of           Guarantee           in           figurers]           Kenya 

Shillings                                                                         [amount of Guarantee in words]. 

 
We,                                    [bank or financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the 

payment to                                                        [name of County Government of Lamu] on his first 

demand without whatsoever right of objection on our part and without his first claim to the 

Contractor,   in   the   amount   not   exceeding   Kshs                                                [amount   of 

Guarantee                        in                        figures]                        Kenya                        Shillings 

                                                                                                                          [amount                of 

Guarantee in words], such amount to be reduced periodically by the amounts recovered by you 

from the proceeds of the Contract. 

 
We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract documents which may be 

made between [name of County Government of Lamu] and the 

Contractor, shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification. 

 
No drawing may be made by you under this guarantee until we have received notice in writing 

from you that an advance payment of the amount listed above has been paid to the Contractor 

pursuant to the Contract. 

 
This guarantee shall remain valid and in full effect from the date of the 

advance payment under the Contract until 
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                                                                                            (name   of   County   Government   of 

Lamu) receives full payment of the same amount from the Contract. 

Yours faithfully, 

 
 
 

 

Signature and Seal 
 

Name of the Bank or financial institution    
 

Address 
 

Date 
 

Witness:         Name: 
 

Address: 
 

Signature: 
 

Date: 
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QUALIFICATION   INFORMATION 

 
1.         Individual Tenderers or Individual Members of Joint Ventures 

 
1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate); 

Place of registration:                  
 

Principal place of business        
 

Power of attorney of signatory of tender 
 

1.2       Total annual volume of construction work performed in the last five years 

Year Volume 

 Currency Value 

   

 

1.3 Work performed as Main Contractor on works of a similar nature and volume 

over the last five years.  Also list details of work under way or committed, 

including expected completion date. 

 
Project name               Name of client Type of work  Value of 

and contact                 performed and      Contract 

person             year of 

completion 
 

 
 
 

_ 
 
 
 

1.4       Major items of Contractor’s Equipment proposed for carrying out the Works. 

List all information requested below. 

 
Item of 
Equipment 

Description, 
Make and age 

(years) 

Condition(new, 
good, poor) and 

number available 

Owned, leased 
(from whom?), or 

to be purchased 

(from whom?) 
 
 
 
 

 
(etc.) 
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1.5 Qualifications and experience of key personnel proposed for administration and 

execution of the Contract.  Attach biographical data. 

 
Position Name Years of 

experience 

(general) 

Years of experience 
in proposed position 

Project Manager 
 

 
 
 
 
 

(etc.) 

    

  

  

  

 

 

1.6 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditor’s reports, etc.  List below and attach copies. 
 
 
 
 

 

1.7 Evidence of access to financial resources to meet the qualification requirements: 

cash in hand, lines of credit, etc.  List below and attach copies of supportive 

documents. 
 
 
 
 
 

 

1.8 Name, address and telephone, telex and facsimile numbers of banks that may 

provide reference if contacted by the County Government of Lamu. 
 
 
 
 
 

 

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions 

to Tenderers. 
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1.10     Proposed program (work method and schedule) for the whole of the Works. 
 

 
 
 
 
 

2    Joint Ventures 

 
2.0 The information listed in 1.1 – 2.0 above shall be provided for each partner           of the 

joint venture. 

 
2.1       The information required in 1.11 above shall be provided for the joint venture. 

 
2.2 Attach the power of attorney of the signatory(ies) of the tender authorizing signature of 

the tender on behalf of the joint venture 

 
2.3 Attach the Agreement among all partners of the joint venture ( and which is legally 

binding on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution of the Contract 

in accordance with the Contract terms; 

 
b) one of the partners will be nominated as being in charge, authorized to incur 

liabilities  and receive instructions for and on behalf of any and all partners of the 

joint venture; and 

 
c) the  execution  of  the  entire  Contract,  including  payment,  shall  be  done 

exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

 

Please fill in block letters. 

 
1.         Full names of tenderer; 

 
……………………………………………………………………………………… 

 
2. Full address of tenderer to which tender correspondence is to be sent (unless an agent 

has been appointed below); 

 
……………………………………………………………………………………… 

 
3.         Telephone number (s) of tenderer; 

 
……………………………………………………………………………………… 

 
4.         Telex of tenderer; 

……………………………………………………………………………………… 

 
5. Name of tenderer’s representative to be contacted on matters of the tender during the 

tender period; 

……………………………………………………………………………………… 

 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is essential 

if the tenderer does not have his registered address in Kenya (name, address, telephone, 

telex); 

 
……………………………………………………………………………………… 

 
……………………………………………………………………………………… 

 

 
 

Signature of Tenderer 

 
Make copy and deliver to:                                          (Name of County Government of 

Lamu) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) 

or whichever applies to your type of business. 

You are advised that it is a serious offence to give false information on this Form. 

 
Part 1 – General 

Business Name 

……………………………………………………………………… Location of 

business premises;          Country/Town………………………. 

Plot No……………………………………… Street/Road 

………………………… Postal Address……………………………… Tel 

No……………………………….. Nature of 

Business………………………………………………………………….. 

Current Trade License No…………………… Expiring date………………… 

Maximum value of business which you can handle at any 

time: K. pound……………………….. 

Name of your 

bankers……………………………………………………………… 

Branch…………………………………………………………………… 

 Part 2 (a) – Sole Proprietor 

Your name in full…………………………………… 

Age………………………… Nationality………………………………… 

Country of Origin………………… 

Citizenship details ……………………………………………………… 

 

Part 2 (b) – Partnership 

Give details of partners as follows: 

 
Name in full        Nationality    Citizenship Details         Shares 

1          …………………………………………………………………………………… 

2          …………………………………………………………………………………… 

3          …………………………………………………………………………………… 

 

[Signature of Tenderer/Official Rubber Stamp)     Date 

 

…………………………………                                                            …………………. 
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DETAILS OF SUB-CONTRACTORS 
 

 

If the Tenderer wishes to sublet any portions of the Works under any 

heading, he must give below details of the sub-contractors he intends to 

employ for each portion. 

 
Failure to comply with this requirement may invalidate the tender. 

 

(1) Portion of Works to be sublet: ……………………………… 

 
 

[i)     Full name of Sub-contractor 

and address of head office: 

 
 

……………………………… 

 

……………………………… 

 
(ii)       Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with 

Contract value:                                   ……………………………… 

 
……………………………… 

 
……………………………… 

(2)       Portion of Works to sublet:                ……………………………… 

(i)        Full name of sub-contractor 

and address of head office:    ……………………………… 

 
……………………………… 

……………………………… 

(ii)       Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with 

contract value:                        ……………………………… 

 
……………………………… 

 
 
 
 

[Signature of Tenderer)                                  Date
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LETTER OF NOTIFICATION OF AWARD 
 

Address of County Government of Lamu 
 

 
 

To:   
 
 
 
 

 
RE: Tender No.   

 

Tender Name   

 
This is to notify that the contract/s stated below under the above mentioned tender have been 

awarded to you. 
 
 
 
 

1.   Please acknowledge receipt of this letter of notification signifying your acceptance. 

 
2.   The contract/contracts shall be signed by the parties within 30 days of the date of this 

letter but not earlier than 14 days from the date of the letter. 
 

 
 

3.   You may contact the officer(s) whose particulars appear below on the subject matter of 

this letter of notification of award. 
 

(FULL PARTICULARS)   
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FORM RB 1

SIGNED FOR ACCOUNTING OFFICER 
 
 

REPUBLIC OF KENYA 
 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 
 

 
 

APPLICATION NO…………….OF……….….20……... 
 

BETWEEN 

…………………………………………….APPLICANT 

AND 
 

…………………………………RESPONDENT (County Government of Lamu) 
 

 

Request for review of the decision of the…………… (Name of the County Government of Lamu) of 
 

……………dated   the…day   of   ………….20……….in   the   matter   of   Tender   No………..…of 
 

…………..20… 

REQUEST FOR REVIEW 
 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax   No……Tel.   No……..Email   ……………,   hereby   request   the   Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned decision on 

the following grounds , namely:- 

1. 
 

2. 

etc. 

By this memorandum, the Applicant requests the Board for an order/orders that: - 
 

1. 
 

2. 

etc 

SIGNED ……………….(Applicant) 
 

Dated on…………….day of ……………/…20… 

 

FOR OFFICIAL USE ONLY 
 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of 
 

………....20….……… 
 

 

SIGNED 

Board Secretary 
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 DECLARATION FORM 

  

     Date     

To    

       

       

 

The tenderer i.e. (name and address)  

       Declare the following: 

 

a) Has not been debarred from participating in public procurement. 

 

b) Has not been involved in and will not be involved in corrupt and fraudulent 

practices regarding public procurement. 

  

 

                       

        Title      Signature         Date 

 

 

(To be signed by authorized representative and officially stam
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Appendix 
 

1.    Bill of Quantity for Construction of Governor’s Residence – Appendix A 



 

PROPOSED  LAMU COUNTY GOVERNOR'S RESIDENCE  MAIN HOUSE 

AT LAMU ISLAND 

 

DEPARTMENT OF PUBLIC SERVICE MANAGEMENT 

 
 
 
 
 
 
 
 
 

COUNTY GOVERNMENT OF LAMU 
 
 
 
 
 
 

 

BILLS OF QUANTITIES 
 

 
 
 
 
 
 
 

LAMU COUNTY GOVERNOR'S RESIDENCE MAIN HOUSE 

AT LAMU ISLAND 
 
 
 
 
 
 
 
 
 
 
 
 

MAY, 2020 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TENDER BOQ 
 
 
 
 
 
 

 
MAIN HOUSE 

BILLS OF QUANTITIES 

ISSUED BY: 

COUNTY QUANTITY SURVEYOR 

@KE 74/19 



PROPOSED LAMU COUNTY GOVERNOR'S RESIDENCE MAIN HOUSE 

AT LAMU ISLAND 
DEPARTMENT OF PUBLIC SERVICE MANAGEMENT  

 

 
ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 
 
 
 
 
 
 

A 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 

 
SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

 
Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification. 
 

 
 

The Contractor shall be deemed to have included in his prices or 

rates for the various items in the Bills of Quantities or 

Specification for all costs involved in complying with all the 

requirements for the proper execution of the whole of the 

works in the Contract. 
 

 

ABBREVIATIONS 

 
Throughout these Bills, units of measurement and terms are 

abbreviated and shall be interpreted as follows:- 

 
C.M.           Shall mean cubic metre 

S.M.           Shall mean square metre 

L.M.           Shall mean linear metre 

mm            Shall mean Millimetre 

KG              Shall mean Kilogramme 

 
No.            Shall mean Number 

 
PRS.          Shall mean Pairs 

 
B.S.            Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, 

London W.I., England. 

 
ditto        Shall mean the whole of the preceding description 

except as qualified in the description in which it occurs. 

 

m.s.          Shall mean measured separately. 

a. b. d     Shall mean as before described 

    

  
CARRIED TO GENERAL PRELIMINARIES COLLECTION 

    

 

MAIN HOUSE 

PRELIMINARIES 

ISSUED BY: 

COUNTY QUANTITY SURVEYOR 

@KE 74/19 

mailto:@KE


PROPOSED LAMU COUNTY GOVERNOR'S RESIDENCE MAIN HOUSE 

AT LAMU ISLAND 
DEPARTMENT OF PUBLIC SERVICE MANAGEMENT 

MAIN HOUSE 

PRELIMINARIES 

ISSUED BY: 

COUNTY QUANTITY SURVEYOR 

@KE 74/19 Page 2 

 

 

 
ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 

 
 
 
 
 
 

C 

 
SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 'ctd 

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 
 

 
 

Attendance Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is 

substituted:- 

 
Attendance on nominated Sub-Contractors shall be given as an 

item in each case shall be deemed to include: allowing use of 

standing scaffolding, messrooms, sanitary accommodation and 

welfare facilities; provision of special scaffolding where 

necessary; providing space for office accommodation and for 

storage of plant and materials; providing light and water for 

their work: clearing away rubbish; unloading checking and 

hoisting: providing electric power: and removing and replacing 

duct covers, pipe casings and the like necessary for the 

execution and testing of Sub- Contractors' work and being 

responsible for the accuracy of the same. 
 
 
 
 

Fix Only:- 

"Fix Only" shall mean take delivery at nearest transport/railway 

station (Unless otherwise stated), pay all demurrage charges, 

load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and 

fix only. 

 
EMPLOYER 

 
The Employer is the County Government of Lamu . The terms 

"Employer" and "County Government" wherever used in any 

contract document shall be synonymous. 

 
PROJECT MANAGER 

 
The term "Project Manager." wherever used in these Bills of 

Quantities shall be deemed to imply the Project Manager as 

defined in Condition 1 of the Conditions of Contract or such 

person or persons as may be duly authorised to represent him 

on behalf of the County Government. 

    

  
CARRIED TO GENERAL PRELIMINARIES COLLECTION 
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PROPOSED LAMU COUNTY GOVERNOR'S RESIDENCE MAIN HOUSE 

AT LAMU ISLAND 
DEPARTMENT OF PUBLIC SERVICE MANAGEMENT 

MAIN HOUSE 

PRELIMINARIES 

ISSUED BY: 

COUNTY QUANTITY SURVEYOR 

@KE 74/19 Page 3 

 

 

 
ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 

A 

B 

C 

D 

E 

 
SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 'ctd 

ARCHITECT 
 

 

The term "Architect" wherever used in these Bills of Quantities 

shall be deemed to mean County Architect, County 

Government of Lamu, and P.O. Box 74 - 80500 Lamu 
 

 
 

QUANTITY SURVEYOR 
 

 

The term "Quantity Surveyor" wherever used in these Bills of 

Quantities shall be deemed to mean County Quantity Surveyor, 

County Government of Lamu, and P.O. Box 74 - 80500 Lamu 
 

 
 

STRUCTURAL ENGINEER 
 

 

The term "Structural Engineer" wherever used in these Bills of 

Quantities shall be deemed to mean County Structural 

Engineer, County Government of Lamu, and P.O. Box 74 - 80500 

Lamu 
 

 

ELECTRICAL ENGINEER 
 

 

The term "Electrical Engineer" wherever used in these Bills of 

Quantities shall be deemed to mean County Electrical Engineer, 

County Government of Lamu, and P.O. Box 74 - 80500 Lamu 
 

 
 

MECHANICAL ENGINEER 
 

 

The term "Mechanical Engineer" wherever used in these Bills of 

Quantities shall be deemed to mean County Mechanical 

Engineer, County Government of Lamu, and P.O. Box 74 - 80500 

Lamu 
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PROPOSED LAMU COUNTY GOVERNOR'S RESIDENCE MAIN HOUSE 

AT LAMU ISLAND 
DEPARTMENT OF PUBLIC SERVICE MANAGEMENT 

MAIN HOUSE 

PRELIMINARIES 

ISSUED BY: 

COUNTY QUANTITY SURVEYOR 

@KE 74/19 Page 4 

 

 

 
ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 

 
A 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 
 
 
 

D 

 
SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 'ctd 

FORM OF CONTRACT 

The Form of Contract shall be as stipulated in the Republic of 

Kenya's Standard Tender Document for Procurement of Building 

Works (2006 Edition) included herein 
 

 
 

The Conditions of Contract are also included herein 
 

 

Conditions of Contract 

These are numbered from 1 to 37 as set out in pages 18 to 37 of 

these tender documents. 

 
Particulars of insertions to be made in the Appendix to the 

Contract Agreement will be found in the Particular Preliminaries 

part of these Bills of Quantities 
 

 
 

PLANT, TOOLS AND VEHICLES 

Allow for providing all scaffolding, plant, tools and vehicles 

required for the works except in so far as may be stated 

otherwise herein and except for such items specifically and only 

required for the use of nominated Sub-Contractors as described 

herein. No timber used for scaffolding, formwork or temporary 

works of any kind shall be used afterwards in the permanent 

work. 
 

 

TRANSPORT. 

Allow for transport of workmen, materials, etc., to and from the 

site at such hours and by such routes as may be permitted by 

the competent authorities. 

 
MATERIALS AND WORKMANSHIP. 

All materials and workmanship used in the execution of the 

work shall be of the best quality and description unless 

otherwise stated. The Contractor shall order all materials to be 

obtained from overseas immediately after the Contract is 

signed and shall also order materials to be obtained from local 

sources as early as necessary to ensure that they are on site 

when required for use in the works. The Bills of Quantities shall 

not be used for the purpose of ordering materials. 

    

  
CARRIED TO GENERAL PRELIMINARIES COLLECTION 
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PROPOSED LAMU COUNTY GOVERNOR'S RESIDENCE MAIN HOUSE 

AT LAMU ISLAND 
DEPARTMENT OF PUBLIC SERVICE MANAGEMENT 

MAIN HOUSE 

PRELIMINARIES 

ISSUED BY: 

COUNTY QUANTITY SURVEYOR 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 

 
A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
B 

 

 
 
 
 
 
 
 
 
 
 

C 

 
SECTION 1 

PRELIMINARIES 
 

GENERAL PRELIMINARIES 'ctd 
 

 

SIGN FOR MATERIALS SUPPLIED. 

The Contractor will be required to sign a receipt for all articles 

and materials supplied by the PROJECT MANAGER at the time of 

taking deliver thereof, as having received them in good order 

and condition, and will thereafter be responsible for any loss or 

damage and for replacements of any such loss or damage with 

articles and/or materials which will be supplied by the "PROJECT 

MANAGER" at the current market prices including Customs Duty 

and V.A.T., all at the Contractor's own cost and expense, to the 

satisfaction of the "PROJECT MANAGER" 
 
 
 
 

STORAGE OF MATERIALS 

The Contractor shall provide at his own risk and cost where 

directed on the site weatherproof lockup sheds and make good 

damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER Nominated Sub- 

Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use. 
 

 
 

SECURITY OF WORKS ETC. 

The Contractor shall be entirely responsible for the security of 

all the works stores, materials, plant, personnel, etc., both his 

own and sub-contractors' and must provide all necessary 

watching, lighting and other precautions as necessary to ensure 

security against theft, loss or damage and the protection of the 

public. 

    

  
CARRIED TO GENERAL PRELIMINARIES COLLECTION 
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PROPOSED LAMU COUNTY GOVERNOR'S RESIDENCE MAIN HOUSE 

AT LAMU ISLAND 
DEPARTMENT OF PUBLIC SERVICE MANAGEMENT 

MAIN HOUSE 

PRELIMINARIES 

ISSUED BY: 

COUNTY QUANTITY SURVEYOR 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 
 
 
 
 
 
 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
B 

 
SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 'ctd 

SAMPLES 

The Contractor shall furnish at his own cost any samples of 

materials or workmanship including concrete test cubes 

required for the works that may be called for by the PROJECT 

MANAGER for his approval until such samples are approved by 

the PROJECT MANAGER and the PROJECT MANAGER, may reject 

any materials or workmanship not in his opinion to be up to 

approved samples. The PROJECT MANAGER shall arrange for 

the testing of such materials as he may at his discretion deem 

desirable, but the testing shall be made at the expense of the 

Contractor and not at the expense of the PROJECT MANAGER. 

The Contractor shall pay for the testing inaccordance with the 

current scale of testing charges laid down by the Ministry of 

Roads and Public Works. Theprocedure for submitting samples 

of materials for testing and the method of marking for 

identification shall be as laid down by the PROJECT MANAGER. 

The Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub- 

contractors' work. 
 
 
 
 

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. Allow for 

complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters 

related to the execution of the works. In particular the 

Contractor's attention is drawn to the provisions of the Factory 

Act 1950 and his tender must include for all costs arising or 

resulting from compliance with any Act, Order or Regulation 

relating to Insurances, pensions and holidays for workpeople or 

so the safety, health and welfare of the 

workpeople. The Contractor must make himself fully acquainted 

with current Acts and Regulations, including Police Regulations 

regarding the movement, housing, security and control of 

labour, labour camps , passes for transport, etc. No claim in 

respect of want of knowledge in this connection will be 

entertained. 
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SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 'ctd 

PUBLIC AND PRIVATE ROADS. 

Maintain as required throughout the execution of the works 

and make good any damage to public or private roads arising 

from or consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the 

PROJECT MANAGER 

 
EXISTING PROPERTY. 

The Contractor shall take every precaution to avoid damage to 

all existing property including roads, cables, drains and other 

services and he will be held responsible for and shall make good 

all such damage arising from the execution of this contract at 

his own expense to the satisfaction of the PROJECT MANAGER. 
 
 
 

VISIT SITE AND EXAMINE DRAWINGS. 

The Contractor is recommended to examine the drawings and 

visit the site the location of which is described in the General 

Preliminaries hereof. He shall be deemed to have acquainted 

himself therewith as to its nature, position, means of access or 

any other matter which may affect his tender. No claim arising 

from his failure to comply with this recommendation will be 

considered. 
 

 
 

ACCESS TO SITE AND TEMPORARY ROADS. 

Means of access to the Site shall be agreed with the PROJECT 

MANAGER prior to commencement of the work and Contractor 

must allow for building any necessary temporary access roads 

for the transport of the materials, plant and workmen as may be 

required for the complete execution of the works including the 

provision of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of the 

works, the Contractor shall remove such temporary access 

roads; temporary culverts, bridges, etc., and make good and and 

reinstate all works and surfaces disturbed to the satisfaction of 

the "PROJECT MANAGER". 
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SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 'ctd 

AREA TO BE OCCUPIED BY THE CONTRACTOR 

The area of the site which may be occupied by the Contractor 

for use of storage and for the purpose of erecting workshops, 

etc., shall be defined on site by the "PROJECT MANAGER" 
 

 
 

OFFICE ETC. FOR THE PROJECT MANAGER 

The Contractor shall provide, erect and maintain where directed 

on site and afterwards dismantle the Site Office of the type 

noted in the Particular Preliminaries, complete with furniture 

.He shall also provide a strong metal trunk complete with strong 

hasp and staple fastening and two keys. He shall provide, erect 

and maintain a lock-up pedestal type water or bucket closet for 

the sole use of the PROJECT MANAGER including making 

temporary connections to the drain where applicable to the 

satisfaction of Government and Medical Officer of Health and 

shall provide the services of cleaner and pay all conservancy 

charges and keep both office and keep both office and closet in 

a clean and sanitary condition from the commencement to the 

completion of the works and dismantle and make good 

disturbed surfaces. The office and closet shall be completed 

before the Contractor is permitted to commence the works. The 

Contractor shall make available on the Site as and when 

required by theby the PROJECT MANAGER a modern and 

accurate level together with levelling staff, ranging rods and 50 

metre metallic or linen tape. 
 
 
 
 

 
WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use in the 

works. He must also provide temporary tanks and meters as 

required at his owncost and clear away when no longer required 

and make good on completion to the entire satisfaction of the 

PROJECT MANAGER. The Contractor shall pay all charges in 

connection herewith. Nominated sub-contractors are to be 

made liable for the cost of any water or electric current used 

and for any installation provided especially for their own use. 
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SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 'ctd 

SANITATION OF THE WORKS 

The Sanitation of the works shall be arranged and maintained 

by the Contractor to the satisfaction of the Government and/or 

Local Authorities, Labour Department and the PROJECT 

MANAGER 

 
SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the 

entire satisfaction in all respects of the PROJECT MANAGER who 

shall at all times during normal working hours have access to 

the works and to the yards and workshops of the Contractor 

and sub-Contractors or other places where work is being 

prepared for the contract. The working hours shall be those 

generally worked by good employees in the Building and Civil 

Engineering trades in Kenya .No work shall be carried out at 

night or on gazzeted holidays unless the PROJECT MANAGER 

shall direct so. No work shall be covered up nor shall any 

concreting be carried out in the absence of the Clerk of Works 

without prior approval of the PROJECT MANAGER in writing. 
 
 
 
 

PROVISIONAL SUMS. 

The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7(i) 

of the Standard Method of Measurement Such sums are net 

and no addition shall be made to them for profit. 
 

 
 

PRIME COST (OR P.C.) SUMS. 

The term "Prime Cost Sum" or "P.C. Sum" wherever used in 

these Bills of Quantities shall have the meaning stated in 

Section A item A7 (ii) of the Standard Method of Measurement. 

Persons or firms nominated by the PROJECT MANAGER to 

execute work or to provide and fix materials or goods as stated 

in Condition No. 20 of the Conditions of Contract are described 

herein as Nominated Sub-Contractors. 
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SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 'ctd 

PROGRESS CHART. 

The Contractor shall provide within two weeks of Possession of 

Site and in agreement with the PROJECT MANAGER a Progress 

Chart for the whole of the works including the works of 

Nominated Sub- Contractors ; one copy to be handed to the 

PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary 

as the work proceeds. 
 

 
ADJUSTMENT OF P.C. SUMS. 

In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the D.R's order in respect of 

each of them added to the Contract sum. The Contractor shall 

produce to the PROJECT MANAGER such quotations, invoices or 

bills, properly receipted, as may be necessary to show the actual 

details of the sums paid by the Contractor. Items of profit upon 

P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance" (as previously described) 

following P.C. Sums shall be adjusted pro-rata to the physical 

extent of the work executed (not pro-rata to the amount paid) 

and this shall apply even though the Contractor's priced Bill 

shows a percentage in the rate column in respect of them. 

Should the Contractor be permitted to tender and his tender be 

accepted of any work for which a P.C. Sum is included in these 

Bill of Quantities profit and attendance will be allowed at the 

same rate as it would be if the work were executed by a 

Nominated Sub- Contractor. 
 
 
 
 

 
ADJUSTMENT OF PROVISIONAL SUMS. 

In the final account all Provisional Sums shall be deducted and 

the value of the work properly executed in respect of them 

upon the PROJECT MANAGER's order added to the Contract 

Sum. Such work shall be valued as described for Variations in 

Conditions No. 22 of the Conditions of Contract, but should any 

part of the work be executed by a Nominated Sub-Contractor, 

the value of such work or articles for the work to be supplied by 

a Nominated Supplier, the value of such work or articles shall be 

treated as a P.C. Sum and profit and attendance comparable to 

that contained in the priced Bills of Quantities for similar items 

added. 
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SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 'ctd 

NOMINATED SUB-CONTRACTORS 
When any work is ordered by the PROJECT MANAGER to be 

executed by nominated sub-contractors, theContractor shall 

enter into sub-contracts as described in Condition No. 20 of the 

Conditions of Contract and shall thereafter be responsible for 

such sub-contractors in every respect. Unless otherwise 

described the Contractor is to provide for such Sub-Contractors 

any or all of the facilities described in these Preliminaries. The 

Contractor should price for these with the nominated Sub- 

contract Contractor's work concerned in the P.C. Sums under 

the description "add for Attendance". 
 
 
 
 

DIRECT CONTRACTS 

Notwithstanding the foregoing conditions, the County 

Government reserves the right to place a "Direct Contract" for 

any goods or services required in the works which are covered 

by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In the instances, profit relative to the P.C. Sum the priced 

Bills of Quantities will be adjusted as described for P.C. Sums 

and allowed. 
 

 
 

ATTENDANCE UPON OTHER TRADESMEN, ETC. 

The Contractor shall allow for the attendance of trade upon 

trade and shall afford any tradesmen or other persons 

employed for the execution of any work not included in this 

Contract every facility for carrying out their work and also for 

use of his ordinary scaffolding. The Contractor, however, shall 

not be required to erect any special scaffolding for them. The 

Contractor shall perform such cutting away for and making good 

after the work of such tradesmen or persons as may be ordered 

by the PROJECT MANAGER and the work will be measured and 

paid for to the extent executed at rates provided in these Bills. 
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SECTION 1 

PRELIMINARIES 

 
GENERAL PRELIMINARIES 'ctd 

 

INSURANCE 

The Contractor shall insure as required in Conditions Nos. 22 

and 23 of the Conditions of Contract. No payment on account of 

the work executed will be made to the Contractor until he has 

satisfied the PROJECT MANAGER either by production of an 

Insurance Policy or and Insurance Certificate that the provision 

of the foregoing Insurance Clauses have been complied with in 

all respects. Thereafter the PROJECT MANAGER shall from time 

to time ascertain that premiums are duly paid up by the 

Contractor who shall if called upon to do so, produce the 

receipted premium renewals for the PROJECT MANAGER's 

inspection. 
 

 
 

PROVISIONAL WORK 

All work described as "Provisional" in these Bills of Quantities is 

subject to re-measurement in order to ascertain the actual 

quantity executed for which payment will be made. All 

"Provisional" and other work liable to adjustment under this 

Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the 

PROJECT MANAGER Immediately the work is ready for 

measuring, the Contractor shall give notice to the PROJECT 

MANAGER. If the Contractor makes default in these respects he 

shall if the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards reinstate 

at his own expense. 

CARRIED TO 
 

 
 

ALTERATIONS TO BILLS, PRICING, ETC. 

Any unauthorized alteration or qualification made to the text of 

the Bills of Quantities may cause the Tender to be disqualified 

and will in any case be ignored. The Contractor shall be deemed 

to have made allowance in his prices generally to cover any 

items against which no price has been inserted in the priced 

Bills of Quantities. All items of measured work shall be priced in 

detail and the Tenders containing Lump Sums to cover trades or 

groups of work must be broken down to show the price of each 

item before they will be accepted. 
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SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 'ctd 

BLASTING OPERATIONS 

Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in writing. All blasting operations shall be 

carried out at the Contractor's sole risk and cost in accordance 

with any Government regulations laid down by the PROJECT 

MANAGER governing the use and storage of explosives. 
 

 
 

MATERIALS ARISING FROM EXCAVATIONS 

MANAGER directs otherwise such materials shall be dealt with 

as provided in the Contract. Such materials shall only be used 
 
 
 

PROTECTION OF THE WORKS. 

Provide protection of the whole of the works contained in the 

Bills of Quantities, including casing , casing up, covering or such 

other means as may be necessary to avoid damage to the 

satisfaction of the PROJECT MANAGER and remove such 

protection when no longer required and make good any 

damage which may nevertheless have been done at completion 

free of cost to the Government. 
 

 
 

REMOVAL OF RUBBISH ETC. 

Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the completion of the works and remove all 

plant, scaffolding and unused materials at completion. 
 

 
 

WORKS TO BE DELIVERED UP CLEAN 

Clean and flush all gutters, rainwater and waste pipes, 

manholes and drains, wash (except where such treatment might 

cause damage) and clean all floors, sanitary fittings, glass inside 

and outside and any other parts of the works and remove all 

marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright 

parts ofmetalwork and leave the whole the buildings watertight, 

clean, perfect and fit for occupation to the approval of the 

PROJECT MANAGER 
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SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 'ctd 

GENERAL SPECIFICATION. 

For the full description of materials and workmanship, method 

of execution of the work and notes for pricing, the Contractor is 

referred to the Ministry of Roads and Public Works General 

Specification dated 1976 or any subsequent revision thereof 

which is issued as a separate document, and which shall be 

allowed in all respects, unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of 

Quantities. 
 
 
 

TRAINING LEVY 

The Contractor's attention is drawn to legal notice No. 237 of 

October, 1971, which requires payment by the Contractor of a 

Training Levy at the rate of 1/4 % of the Contract sum on all 

contracts of more than Kshs. 50,000.00 in value. 
 
 
 

MATERIALS ON SITE 

All materials for incorporation in the works must be stored on 

or adjacent to the site before payment is effected unless 

specifically exempted by the PROJECT MANAGER. This is to 

include the materials of Main Contractor, Nominated Sub- 

Contractors and Nominated Suppliers. 
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SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 'ctd 

PRICING OF ITEMS OF PRELIMINARIES 

Items described in this section cover the minimum 

requirements and conditions necessary for the 

full and proper execution of the contract. The tenderer is 

required to read and fully understand his 

obligations under each item and thus asses his costs for 

complying with the same for the duration of 

the contract. Should no price be inserted against any item, it 

shall be assumed that the tenderer has 

covered any costs associated with that item elsewhere in the 

Bills of quantities and shall nevertheless 

be required to comply with such and all items of preliminaries. 
 

 
 

TENDER VALIDITY 

The attention of the Tenderers is drawn to clause 3.6 and 3.8 of 

Conditions of Contract on validity of tender and Tender 

Security. 

 
VALUE ADDED TAX (VAT) AND OTHER TAXES 

All prices will be inclusive of all statutory taxes and levies, 

including VAT, necessary for the complete and proper execution 

of that particular item of the works including compying with all 

statutory requirements. The amount of VAT payable will be 

deducted from every payment certified by the Project Manager 

and paid directly to the Commissioner of VAT. 
 

 
 

SCOPE OF CONTRACT 

The work to be carried out under this contract comprises of 

Governor's Residence Main House at Lamu Island  builder's 

work for the Department of Public Service Management as 

described in these Bills of Quantities and in accordance with the 

contract drawings and any other drawings which may be issued 

in amplification thereof. 
 

 
DESCRIPTION OF THE WORKS 

The work comprises sub-structures; super-structures; doors; 

windows; finishes; electrical, civil and mechanical works in Lamu 

Island and most materials will be transported by boat to site 
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SECTION 1 

PRELIMINARIES GENERAL 

PRELIMINARIES 'ctd 

FLOOR AREAS 

The gross floor area is 967 Square Metres. The overall floor area 

is measured wall to wall and is given without warranty but for 

guidance only. 

 
LOCATION OF SITE 

The site for the works is located in Lamu Island. The tenderer 

shall be deemed to have visited the site and familiarisedhimself 

with all site conditions prior to submission of tenders. 
 

 
 

EXISTING BUILDINGS 

Special precautions shall be required throughout the contract 

period to avoid damage to the existing structures, roads, lawns, 

cables, drains and other services. 
 

 
 

The Contractor shall allow for making good any damage arising 

from his actions during execution of this contract at his own 

expense. 

 
GENERAL 

The contractor is referred to the General Specifications for 

Building Works 1976 Edition and must allow for all costs in 

complying with these specifications. 

 
CONTRACT COMPLETION PERIOD 

The contract completion period in accordance with Clause 31 of 

the the conditions of contract must be strictly adhered to. The 

"PROJECT MANAGER" shall strictly monitor the Contractor's 

progress in relation to the progress chart and should it be found 

necessary, the "PROJECT MANAGER" shall inform the 

Contractor in writing that his actual performance on site is not 

satisfactory. In all such cases , the Contractor shall accelerate his 

rate of performance, production and progress by all means such 

as additional labour, plant e.t.c., and working overtime all at his 

cost. 
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SECTION 1 

PRELIMINARIES 

 
GENERAL PRELIMINARIES  

SUMMARY 
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SECTION 1 

PRELIMINARIES PARTICULAR 

PRELIMINARIES  

PARTICULARS OF INSERTIONS TO BE MADE IN THE APPENDIX  

TO CONTRACT AGREEMENT 

 
The following are insertions to be made in the appendix to the 

Contract Agreement. 

 
(i) Period of final measurement - 3 Months from practical 

completion date 
 

 
 

(ii) Defects Liability Period - 6 Months from practical completion 

date 
 

 
 

(iii) Date for Possession - To be agreed with "PROJECT 

MANAGER" 
 

 
 

(iv) Date of Completion - To be agreed with "PROJECT 

MANAGER" 
 

 
 

(v) Liquidated and Ascertained Damages - As per contract data 

sheet 

 
(vi) Period of Interim Certificates - Monthly 

 
(vii) Period of Honouring Certificates - Thirty (30) Days 

 
(viii) Percentage of Certified value retained - 10% 

(ix) Limit of retention fund - No limit 

(x) Bond The Bond required shall be from an approved bank 

ONLY 
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SECTION 1 

PRELIMINARIES PARTICULAR 

PRELIMINARIES 'CTD 

PRICING OF ITEMS OF PRELIMINARIES 

Preliminaries to the contract are mandatory conditions and 

responsibilities the contractor is required to fulfill for the 

complete and proper execution of the contract. The contractor 

is advised to read and understand all his obligations under 

preliminaries. Should he find that fulfillment of any of the items 

will lead to him incurring any cost not covered under measured 

works he shall price such works accordingly otherwise failure to 

price any item will be construed to mean that the tenderer has 

included it in other priced items in the bills of quantities. 
 
 

 
DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT 

The work comprises sub-structures; super-structures; doors; 

windows; finishes; electrical, civil and mechanical works. 

 

 
MEASUREMENTS 

In the event of any discrepancies arising between the Bills of 

Quantities and the actual works, the site measurements shall 

generally take precedence.    However, such discrepancies 

between any contract documents shall immediately be referred 

to the PROJECT MANAGER in accordance with Clause 22 of the 

Conditions of Contract.  The discrepancies shall then be treated 

as a variation and be dealt with in accordance with Clause 22 of 

the said Conditions. 
 

 
LOCATION OF SITE 

The site of the proposed works is at Lamu Island next to public 

works offices. The Contractor is advised to visit the site to 

familiarize himself with the nature and position of the site.  No 

claims arising from the Contractor’s failure to do so will be 

entertained. 
 

CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, 

debris and surplus materials from the site as they accumulate 

and upon completion of the works, remove and clear away all 

plant, equipment, rubbish, unused works and stains and leave in 

a clean and tidy state to the reasonable satisfaction of the 

Project Manager. 
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SECTION 1 

PRELIMINARIES 
 

PARTICULAR PRELIMINARIES 'CTD 
 

 

CLAIMS 

It shall be a condition of this contract that upon it becoming 

reasonably apparent to the Contractor that he has incurred 

losses and/or expenses due to any of the contract conditions, or 

by any other reason whatsoever, he shall present such claim or 

intent to claim notice to the PROJECT MANAGER in accordance 

with Clause 19 and 24 of the conditions of contract. No claims 

shall be entertained if the contractor has not complied with the 

said conditions. 
 

 
PAYMENTS 

The tenderer’s attention is drawn to the fact that the 

GOVERNMENT  pays for work done and materials delivered to 

site: all in accordance with Clause 23 of the Conditions of 

Contract Agreement.  In order to facilitate this, a list of the 

general component elements for the works is given at the 

summary page of these specifications and the tenderer is 

requested to break down his tender sum commensurate to the 

said elements. 
 

 
 

LABOUR CAMPS 

The Contractor shall not be permitted to house labour on the 

site and he must take full responsibility for transporting labour 

daily to and from the site as required and the cost of this shall 

be included in his tender. 
 

 
FIRM PRICE CONTRACT 

This is a firm price contract and, therefore the tenderer shall not 

be reimbursed for any increases in the costs of materials and/or 

labour in the execution of the works except as provided under 

the fluctuations clause. 
 

 
 

PRICING RATES 

The tenderer shall include for all costs in executing the whole of 

the works, including transport, replacing damaged items, fixing, 

, taxes, all to comply with the said Conditions of Contract except 

for V.A.T  which shall be added at the Grand Summary of these 

Bills of Quantitties 
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SECTION 1 

PRELIMINARIES PARTICULAR 

PRELIMINARIES 'CTD 

SECURITY 

The Contractor shall provide adequate security for the works 

and the workers in the course of execution of this contract.  No 

claim will be entertained from the Contractor for not 

maintaining adequate security for both the works and workers. 

 
URGENCY OF THE WORKS 

The Contractor is notified that these “works are urgent” and 

should be completed within the period stated in these 

Particular Preliminaries. 

The Contractor should allow for any costs he may incur by 

having to complete the works within the stipulated contract 

period. 
PAYMENT FOR MATERIALS ON SITE 

All materials for incorporation in the works must be stored on 

site before payment is effected, unless specifically exempted by 

the Project Manager.  This is to include materials of the 

Contractor, nominated sub-Contractors and nominated 

suppliers. 
PRICING OF PRELIMINARIES 

The tenderer is required to price items covered in these 

preliminaries as items for which no price is entered will not be 

paid for but shall be deemed covered by other rates and prices 

in these Bills of Quantities. However, the tenderer may choose 

not to price items covered in these preliminaries, this has been 

factored as a provisionl sum, which the successful tenderer shall 

price for upon signing a contract. However if the tenderer 

chooses to price for these preliminaries, the provisional sum 

indicated in Section 3 shall be replaced with the total amount 

priced in these preliminaries. 

 
ADJOINING PROPERTY 

Take all necessary precautions to prevent damage to adjoining 

property. Any damage occurring must be made good to the 

satisfaction of the PM and/or owner(s) of the adjoining property 

at the contractor’s expense. 

 
USE OF SITE 

Do not use the site for any other purpose other than carrying 

out the works. Do not permit or display any advertisement 

without the consent of the PM 

SIGN BOARD 

Allow for providing ,erecting ,maintaining throughtout the 

course of the contract and after clearing away a signboard as 

designed,specified and approved by the Project Manager. 
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SECTION 1 

PRELIMINARIES PARTICULAR 

PRELIMINARIES 'CTD 

QUALITY OF THE WORKS 

The works should be of high quality and the contractor will be 

required to make samples of the work to be executed for 

approval by the PM before he commences the carrying out of 

the works. The contractor should allow for sample works in his 

rates accordingly. Incase a sample does not meet the standards 

set by the PM, the contractor shall be expected to make 

another sample  at his cost until it is approved by the PM. 
 

 
BID SECURITY 

The Bidder shall furnish, as part of his bid, a security as specified 

in the tender advertisement. 

The bid security shall, at the bidder’s option, be in the form of a 

certified cheque, bank draft, standby letter of credit or 

guarantee from a reputable bank located in Kenya or foreign 

bank which has been determined by the bidder to be acceptable 

to the Government. The format of the bank guarantee shall be 

in accordance with the sample forms of bid security included in 

the post qualification forms, other formats may be permitted, 

subject to the prior approval of the Government. Letters of 

credit, bank 

 
Guarantees issued as surety for the bid shall be valid for a 

period of One Hundred and Twenty (120) days from the date 

of Tender Opening. 

 
WATER FOR THE WORKS 

The contractor is to make his arrangements for the provision of 

water for the works in the course of execution of this contract. 
 

 
 

EXISTING SERVICES 

Prior to the commencement of any work, the Contractor is to 

ascertain from the relevant authority the exact position, depth 

and level of all existing services in the area and he shall make 

whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such 

services. 
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SECTION 1 

PRELIMINARIES PARTICULAR 

PRELIMINARIES 'CTD 

PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out 

on a site where the Client is going on with other normal 

activities.  The Contractor is instructed to take reasonable care 

in the execution of the works as to prevent accidents, damage 

or loss and disruption of normal activities being carried out by 

the Client.  The Contractor shall allow in his rates any expense 

he deems necessary by taking such care within the site. 
 

 
 

FORM OF CONTRACT 

The form of contract will be the Republic of Kenya Standard 

Tender Document for Procurement of Works (2006 Edition) 
 

 
 

PERFORMANCE BOND 

A bond of 2% of the contract sum will be required in 

accordance with clause 6.5, award of contract of the Conditions 

of Contract. No payment will be made without the required 

performance security. 

 
DELIVERY OF TENDER 

Tenders and all documents in connection therewith, as specified 

above must be delivered in the addressed envelope which 

should be properly sealed and deposited in the tender box as 

specified in the advertisement and or letter of invitation to 

tender. 
Tenders will be opened at the time specified in the 

advertisement and/or letter of invitation to tender. Tenders 

arriving later than the specified time will not be considered. 

 
CORRECTION OF ERRORS IN TENDER 

Arithmetical errors will be rectified on the following basis. 

 
If there is a discrepancy between the unit price and the total 

price that is obtained by multiplying the unit price and the 

quantity, the unit price shall prevail and the total price shall be 

corrected. 
If there is a discrepancy between words and figures, the amount 

in words will prevail. 
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SECTION 1 

PRELIMINARIES PARTICULAR 

PRELIMINARIES 'CTD 

VIEWING OF DRAWINGS 

Any tenderer interested in viewing the drawings related to this 

project before submission of the tenders may do so by 

contacting the Office of the Chief Officer, Infrastructure, Lamu 

County 

 
STANDARD FORMS 

Any tender with standard forms not filled as appropriate will be 

treated as non-responsive. 

 
VAT DEDUCTIONS 

The tenderer is advised that in accordance with Government 

public notice No. 35 &36 Dated 11th September 2003 

operational from 1st October 2003, withholding VAT will be 

levied against the contract sum by the Employer and remitted 

to the Commissioner of VAT through all interim certificates. It 

should however be noted that this is not additional tax but a 

new mode of payment of VAT, any excess payment will be 

refundable once the Contractor has submitted monthly returns 

to the Commissioner of VAT who will do the refunds when 

satisfied that the VAT regulations have been complied with. 
 
 
 
 
OFFICE FOR THE "PROJECT MANAGER" 

The site office mentioned in item B page GP/7 of the General 

Preliminaries shall be type "B" as shown on the Ministry of 

Works Standard Detail. The contractor shall insure the office 

and furniture against fire, theft and natural calamities and 

provideday and night security. He shall also provide and 

maintain adequate access and parking acceptable to the 

PROJECT MANAGER. 

 
TELEPHONE 

The contractor shall provide a telephone facilities (fixed or 

mobile ) on site throughout the duration of the contract for use 

by the Project Manager. He shall also maintain the phone in 

permanent working condition and pay all charges for the 

duration of the Contract. 

 
HOARDING 

Hoarding shall be erected as necessary 
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SECTION 1 

PRELIMINARIES PARTICULAR 

PRELIMINARIES 'CTD 

PROGRAMME PROGRESS CHART 

The Contractor shall allow for providing within One (1) week 

after the date of possession of the site and in agreement with 

the "PROJECT MANAGER" a progress chart for the whole of the 

works. One copy shall be forwarded to the "PROJECT 

MANAGER" and another copy shall be retained on site on which 

progress shall be recorded by the Contractor. Should any 

circumstance arise affecting the programme or progress ,the 

chart shall be modified as necessary in consultation with the 

"PROJECT MANAGER". 
 

 
 

PERFORMANCE SECURITY (BOND) 

The Contractor should note that the Performance Security to be 

provided must be inform of a bank guarantee in the amount of 

5 % of the Contract Sum. The form to be signed is M.O.W. 118 

or any other format acceptable to the Employer. 
 

 
PAYMENTS TO DOMESTIC SUBCONTRACTORS 

The Main Contractor shall be fully responsible for paying his 

Domestic Sub -Contractors but the Government reserves the 

right in very exceptional circumstances to make such payments 

direct in the interest of the project, where completion thereof 

might be jeopardised by any dispute between any of the 

Contractors and Sub -Contractors involved. 
 

 
APPENDICES 

The Appendices to the Bills of Quantities shall be regarded for 

contract purposes as part of the Bill and shall be read and 

construed with the appropriate sections of theBills if contained 

therein. 
 

SUFFICIENCY OF TENDER 

The main Contractor shall be deemed to have satisfied himself 

before tendering as to the correctness and sufficiency of his 

tender for the works and of the rates and prices stated in the 

Bills of Quantities which rates and prices shall cover all his 

obligations under the contract and all matters and things 

necessary for the proper completion of the works. 
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SECTION 1 
 

PRELIMINARIES PARTICULAR 

PRELIMINARIES 'CTD 

GENERAL SPECIFICATIONS 

For the full description of materials ,workmanship and method 

of execution of the works, the Contractor is referred to the 

Ministry of Works General specifications for building works 

dated 1976 or any subsequent revision thereof which is issued 

as a separate document and which shall be followed in all 

respects unless it conflicts with the General and Particular 

Preliminaries, Trade Preambles or other items in these Bills of 

Quantities. In the event of such conflict , then the provisions of 

the General and Particular Preliminaries, Trade Preambles and 

these Bills of Quantities take precedence. 
 

 
 
 

TRAINING LEVY 

The Contractor's attention is drawn to Legal Notice No. 237 of 

October 1971 which requires payment by the Contractor of a 

Training levy at the rate of 1/4 % of the Contract Sum on all 

Contracts of more than Kshs. 50,000.00 in value. 
 

 
 

MATERIALS ON SITE 

All materials for incorporation in the works must be stored on 

or adjacent to the site of the works before payment is effected 

by the "PROJECT MANAGER". This is to include the materials of 

the Main Contractor, Sub - contractors and Nominated 

Suppliers. 

 
SECURITY AND ACCESS TO THE SITE 

The Contractor must include in his tender for all necessary 

expenditure incurred in complying with the security regulations 

of the County of Lamu , especially in relation to entry and exit 

from the site of the works and movement within the site. 
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SECTION 1 

PRELIMINARIES PARTICULAR 

PRELIMINARIES 'CTD 

SECURITY 

The Contractor shall be responsible for ensuring that all 

personnel of non-Kenyan origin employed on site by himself or 

his sub- contractors or who are otherwise connected with the 

construction of contract through the Contractor must be 

approved and cleared to work on the project individually in 

writing by the relevant Government Agencies. 

 
Where personnel are not approved, the Contractor shall be 

responsible at his own expense for obtaining and employing 

suitable and approved personnel. 

The Contractor shall be responsible for ensuring that all matters 

including drawings, letters and documentation relating to the 

project are dealt with confidentiality. 

He will be expected to post notices on site instructing his 

employees to treat all matters relating to the project as 

confidential. 

 
NUISANCE 

The Contractor shall not directly or indirectly or otherwise by 

himself or through his agents cause nuisance . Should he do so 

he shall be directly responsible for such acts. 

    

 CARRIED TO PARTICULAR PRELIMINARIES COLLECTION     

 SECTION 1 

PRELIMINARIES PARTICULAR 

PRELIMINARIES  SUMMARY 
 

Brought forward from page 19 
 

Brought forward from page 20 
 

Brought forward from page 21 
 

Brought forward from page 22 
 

Brought forward from page 23 
 

Brought forward from page 24 
 

Brought forward from page 25 
 

Brought forward from page 26 
 

Brought forward from page 27 
 

Brought down from above 

    

  
CARRIED TO PRELIMINARIES COLLECTION 

    

mailto:@KE


PROPOSED LAMU COUNTY GOVERNOR'S RESIDENCE MAIN HOUSE 

AT LAMU ISLAND 
DEPARTMENT OF PUBLIC SERVICE MANAGEMENT 

MAIN HOUSE 

PRELIMINARIES 

ISSUED BY: 

COUNTY QUANTITY SURVEYOR 

@KE 74/19 Page 
2828 

 

 

 
ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  
SECTION 1 

PRELIMINARIES 
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SECTION 2 

BUILDER'S WORK 
 

 
ELEMENT NO. 1  

SUB-STRUCTURES 

(ALL PROVISIONAL) 
 
Site Clearance 

Clear site of bushes, scrub, undergrowth, small trees n.e 

600mm girth and grubbing up their roots 
 

Excavations including maintaining and supporting sides and  

keeping free from water, mud and fallen material 

Excavation 

Excavate oversite to reduced levels in sandy soil not exceeding 

1500mm deep 
 

Excavate trench for foundation not exceeding 1.50 meters 

deep, starting from stripped levels 
 

Ditto for column bases 
 
Excavate trench for foundation exceeding 1.50 but n.e 3.0 

meters deep, starting from stripped levels 

 
Ditto for column bases 

 
Extra over for soft rock excavations (class II) 
 

Disposal 

Return, fill and ram selected excavated material around 

foundations 
 

Load, wheel and cart deposit and spread surplus excavated 

material away from site to an approved disposal yard 500 

metres from site 
 

Disposal of Water 

Allow for keeping all excavations free from water 

 
Planking and Strutting 

Allow for planking and strutting to uphold sides of excavations 
 

 
Hardcore or other approved filling, as described 

300mm thick well compacted hardcore filling laid in layers of 

150mm 
 

 
50mm thick quarry dust blinding to top of hardcore to receive 

concrete bed 
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SECTION 2 

BUILDER'S WORK 

 
ELEMENT NO. 1  

SUB-STRUCTURES 'CTD 

 
Anti-termite Treatment 

"Gladiator" or equal and approved chemical anti-termite 

treatment, executed complete by an approved specialist under 

a ten-year guarantee, to surfaces of hard-core 
 

 
1000 gauge polythene or other equal and approved damp- 

proof membrane, laid over blinded hardcore (m.s) with 300mm 

side and end laps (measured net-allow for laps) 
 

 
Plain concrete class 15 in: 

50mm blinding under strip footing 

 
Ditto but under column bases 

 
Vibrated Reinforced concrete class (25) as described, in:- 

Strip footing Column 

bases Foundation 

columns 

Ground Beam 
 
150mm thick surface bed laid in bays including all necessary 

formwork 

 
Reinforcement, as described:-[Provisional] 

T reinforcement bars  

8mm diameter bars 
 
10mm ditto 
 
12mm ditto 
 
16mm ditto 

 
Mesh fabric reinforcement to B.S 4483 and setting in concrete  

with 300mm side and end laps (measured nett-allow for laps) 

 
Fabric ref. A142 weighing 2.22kg/ sq. metre, in surface bed. 
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SECTION 2 

BUILDER'S WORK 

 
ELEMENT NO. 1  

SUB-STRUCTURES 'CTD 
 
Sawn timber formwork as described to:- 

Sides of column bases 
 
Sides of foundation columns 
 

Sides of ground beam 
 
To edge of steps and slabs over 75mm but not exceeding 

150mm high 

 
To edge of steps and slabs over 150mm but not exceeding 

225mm high 
 

Natural hard rough chisel dressed block work stone from  

approved quarry with a crushing strength of 7.5 N/mm²;  

walling flemish bond and jointed in cement and sand (1:4)  

mortar, with and including 25mm wide x 20 gauge hoop iron  

at every alternate course as described in; 

400mm thick walling 
 

Natural hard fine dressed natural stone from approved quarry  

with a crushing strength of 7.5 N/mm²; walling bedded and  

jointed in cement and sand (1:4) mortar, with and including  

25mm wide x 20 gauge hoop iron at every alternate course as  

described in; 
200mm thick walling 
 
Damp-proof courses, as described, to walls 

400mm wide 
 
200mm wide 
 

Bonding ties 

No 20 gauge hoop iron ties 25mm wide and 450mm long, bent 

and tacked into formwork with one end cast into concrete, and 

other end built into mortar joint of walling 
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SECTION 2 

BUILDER'S WORK 

 
ELEMENT NO. 1  

SUB-STRUCTURES 
 

 
COLLECTION 
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SECTION 2 

BUILDER'S WORK 

 
ELEMENT NO. 2  

REINFORCED CONCRETE FRAME 

Vibrated Reinforced concrete class (25) as described, in:- 

Beams 

Columns 

Staircase 

Sun-shading 

 
200mm staircase string 

 
200mm thick landing 

 
150mm thick suspended slab to be laid in two layers of 75mm 

thick each 

 
150mm Thick dome laid 10 metres above ground level 

 
Reinforcement, as described:-[Provisional] 

T reinforcement bars  

8mm diameter bars 

 
10mm ditto 

 
12mm ditto 

 
16mm ditto 

 
Mesh fabric reinforcement to B.S 4483 and setting in concrete  

with 300mm side and end laps (measured nett-allow for laps) 

 
Fabric ref. A142 weighing 2.22kg/ sq. metre, in surface bed. 
 

 
Supply and fix chicken wire as quarter inch to be placed 

between two layers of suspended slab concrete 

 
Sawn timber formwork as described to:- 

Sides and soffits of beams 

 
Sides of columns 

 
Sides and soffites of sunshading 

 
Soffites of curved dome at height 6500 to 8000mm 
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SECTION 2 

BUILDER'S WORK 

 
ELEMENT NO. 2  

REINFORCED CONCRETE FRAME 'CTD 

 
Sawn timber formwork as described to:-  'ctd 

Soffits of suspended landings 

 
Soffits of curved staircase sloping over 27 degrees from 

horizontal 

 
Edge of suspended slab over 75mm but not exceeding 150mm 

girth 

 
Edge of riser over 75mm but not exceeding 150mm girth 

 
Edge of open staircase string 300mm (extreme) girth including 

forming to profile of risers and treads 
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A 

B 

 
 
 
 
 

 
C 

 
SECTION 2 

BUILDER'S WORK 

 
ELEMENT NO. 3  

WALLING 
 

Natural hard rough chisel dressed block work stone from  

approved quarry with a crushing strength of 7.5 N/mm²;  

walling flemish bond and jointed in cement and sand (1:4)  

mortar, with and including 25mm wide x 20 gauge hoop iron  

at every alternate course as described in; 

400mm thick walling 

 
Extra Over for fair curved cutting of 400mm thick wall 
 
Natural hard fine dressed natural stone from approved quarry  

with a crushing strength of 7.5 N/mm²; walling bedded and  

jointed in cement and sand (1:4) mortar, with and including  

25mm wide x 20 gauge hoop iron at every alternate course as  

described in; 

200mm thick walling 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
784 

 
62 

 
 
 
 
 
 

 
414 
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LM 

 
 
 
 
 

 
SM 

  

  
TOTAL WALLING CARRIED TO BUILDER'S WORK SUMMARY 
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E 
 
 
 
 

 
F 

 
SECTION 2 

BUILDER'S WORK 

 
ELEMENT NO. 4  

ROOFING 

 
Roof top floor finish 

 
Sika 1 waterproofed cement and sand (1:3 ) screeds, backings  

etc 
32mm bed finished to receive APP (ms) 

Ditto 400mm high skirting 

APP membrane with 10 year guarrantee 

5mm thick App membrane complete laid with primer laid on 

waterproofed cement sand screed 

 
Ditto 400mm high skirting 

 
Parapet wall 

 
Natural hard rough chisel dressed block work stone from  

approved quarry with a crushing strength of 7.5 N/mm²;  

walling flemish bond and jointed in cement and sand (1:4)  

mortar, with and including 25mm wide x 20 gauge hoop iron  

at every alternate course as described in; 

400mm thick walling 

 
Precast concrete class 20 (12mm,aggregate) including  

formwork, finishing fair face on all exposed surfaces, and  

bedding and jointing in cement and sand (1:3) mortar 

475x75mm coping twice weathered and throated 

 
 
 
 
 
 
 
 
 
 
 
 
 

359 

 
87 
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87 

 
 
 
 
 
 
 
 
 
 

43 
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TOTAL ROOFING CARRIED TO BUILDER'S WORK SUMMARY 
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SECTION 2 

BUILDER'S WORK 

 
ELEMENT NO. 5  

FINISHES 
 

15mm (minimum) two coat lime plaster as described to:- 

Concrete or masonry surfaces 
 
Soffites of suspended slab 
 
Cement and sand (1:4 ) backings etc 
 

15mm render finished to receive ceramic wall tiles (m.s) 
 

 
Supply and fixing of ceramic wall tiling  

Supply and fix approved 9mm thick 450 x 300mm wall tiles with 

and including approved grout to walls on prepared backing 

(m.s) 
 

Ditto for 100mm skirting 
 

2mm Thick quarter-round aluminium edge strip extrusion 
 

 
Floor Finishes 

Cement and sand (1:3) screeds, backings, beds etc 

32mm bed finished to receive ceramic floor tiles (m.s) 
 
Supply and fixing of ceramic floor tiling  

Supply and fix approved 9mm thick 450 x 450mm floor tiles 

with and including approved grout to floors on prepared 

backing (m.s) 
 

Ditto for 100mm skirting 
 

Cement and sand (1:3) screeds, backings, beds etc 

32mm bed to landings, treads and risers finished to receive 

ceramic floor tiles (m.s) 

 
 
 
 
 
 
 
 

 
2159 

 
940 

 
 
 

237 
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113 
 

 
224 
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940 

 

 
224 

 

 
 

46 

 
 
 
 
 
 
 
 

 
SM 

SM 

 
 

SM 
 
 

SM 

LM 
 

 
LM 

 

SM 

SM 
 

 
LM 

SM 

  

  
CARRIED TO FINISHES COLLECTION 
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B 
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E 
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I 
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SECTION 2 

BUILDER'S WORK 
 
ELEMENT NO. 5  

FINISHES 'CTD 
 
Supply and fixing of ceramic floor tiling  

Supply and fix approved 9mm thick 450 x 450mm floor tiles 

with and including approved grout to floors of landing on 

prepared screed (m.s) 
 

300x9mm ceramic floor tile with edge nosing (ms) fixed to tread 
 

 
200x8mm ceramic floor tile with edge nosing (ms) fixed to riser 
 
 
2mm Thick quarter round aluminium edge strip nosing 

extrusion 
 

Staircase and balconies 

In wrot mvule 
100 x 75mm bottom rail with 4No. Labours fixed to timber 

balusters (m.s) 

 
75 x 50mm hand rail with 4No. Labours fixed to timber 

balusters (m.s) 

 
100 x 75mm moulded balusters to detail 950mm high with 4No. 

Labours 

 
50 x 50mm bracings fixed to intersection of balusters and 

handrail/bottom rail 

 
Prepare one undercoat and two coats first quality permacote  

ultra guard silicone paint on:-  
Ceilings 

 
Plastered surfaces 

 
 
 
 
 
 
 
 
 
 

5 
 

 
 

54 
 

 
54 

 
 

54 
 

 
 
 
 

99 
 

 
99 

 

 
144 

 

 
187 

 
 
 

 
940 

 
2159 
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NO 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  
SECTION 2 

BUILDER'S WORK 

 
ELEMENT NO. 5  

FINISHES 
 

 
COLLECTION 

 

 
 
 
Brought forward from page 38 
 

 
 
 
Brought forward from page 39 

    

  

 
TOTAL FINISHES CARRIED TO BUILDER'S WORK SUMMARY 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 
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B 

C 
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E 

 

 
 
 
 

F 
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SECTION 2 

BUILDER'S WORK 

 
ELEMENT NO. 6  

WINDOWS 

 
Supply, assemble and fix the following purpose made  

casement windows in hardwood timber "mvule" or equal and  

approved in profiles approved by the Architect complete with  

approved ironmongery from an approved supplier (refer to  

Architectural schedules) 

Window size 1200 x 1500 

 
Window size 985 x 1500 

 
Window size 600 x 1500 

 
Supply, assemble and fix the following purpose made window  

shutters in hardwood timber "mvule" in profiles approved by  

the Architect complete with approved ironmongery from an  

approved supplier (refer to Architectural schedules) 

 
Window size 475 x 1500 

 
Window size 220 x 1500 

 
Glazing fixed to aluminium frames complete with silicone  

sealant and all accessories in: 

 
Clear sheet glass  

5mm Thick; pane sizes 0.1-0.5 square metres 

 
Obscure sheet glass  

5mm Thick; pane sizes n.e. 0.1 square metres 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 
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SECTION 2 

BUILDER'S WORK 

 
ELEMENT NO. 7  

DOORS 
 

In Wrot Mvule or equal and approved 

150x50mm door frames lining with rounded edges 
 

75x25mm architrave with two labors, plugged 

 
25mm diameter quadrant with one no. bevelled edge 
 
75mm thick mvule paneled door overall size 1200x2400mm 

high comprising 2No. equal openable paneled leaves each 

comprising 100mm wide stiles, top rail, muntin and 

intermediate rails and 200mm wide bottom rails, each size 

425x500mm in filled with 6 No. solid panels high splayed at 

edges and tongued and grooved to frame 
 
 
50mm thick mvule paneled door type overall size 900x2400mm 

high comprising 100mm wide stiles, top rail, muntin and 

intermediate rails and 200mm wide bottom rails, with 4 No. 

solid panels each size 265x830mm high in filled splayed at 

edges and tongued and grooved to frame 
 

 
50mm thick mvule paneled door type overall size 

2400x2400mm high comprising 100mm wide stiles, top rail, 

muntin and intermediate rails and 200mm wide bottom rails, 

with 4 No. solid panels each size 265x830mm high in filled 

splayed at edges and tongued and grooved to frame 
 

 
75mm thick mvule paneled door overall size 4200x2400mm 

high comprising 2No. equal openable paneled leaves each 

comprising 100mm wide stiles, top rail, muntin and 

intermediate rails and 200mm wide bottom rails, each size 

425x500mm in filled with 6 No. solid panels high splayed at 

edges and tongued and grooved to frame 
 

Supply and fix only the following ironmongery with matching  

screws 
100mm brass butt hinges 
 

3 Lever Mortice lock as Union or equal and approved 
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CARRIED TO DOORS COLLECTION 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 

A 

B 

 
 
 
 

C 

D 

E 

 
SECTION 2 

BUILDER'S WORK 

 
ELEMENT NO. 6  

DOORS 

 
Rubber door stop plugged to concrete floor with ceramic floor 

finish 

 
Coat hooks 

 
Painting and decoration 

 
Prepare and apply one coat pinotex stain and two coats  

polyurethane clear matt varnish to woodwork  
General surfaces 

 
Surfaces over 225mm but not exceeding 300mm girth 

 
Surfaces over 150mm but not exceeding 225mm girth 

 
 
 
 
 
 
 
 
 

45 
 
 

35 
 
 
 
 
 
 

190 

 
201 

 
201 

 
 
 
 
 
 
 
 
 

NO 

NO 

 
 
 
 

SM 

LM 

LM 

  

  
CARRIED TO DOORS COLLECTION 

    

 
 

 
 
 

COLLECTION 
 

 
 
 
Brought forward from page 42 
 

 
 
 
Brought down from above 

    

  

 
TOTAL DOORS CARRIED TO BUILDER'S WORK SUMMARY 
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ITEM DESCRIPTION PAGE  AMOUNT 
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SECTION 2 

BUILDER'S WORK 

SUMMARY 

 

SUB-STRUCTURES                                                                          33 
 
 
 

REINFORCED CONCRETE FRAME                                               35 
 
 
 

WALLING                                                                                         36 
 
 
 

ROOFING                                                                                         37 
 
 
 

FINISHES                                                                                         40 
 
 
 

WINDOWS                                                                                      41 
 
 
 

DOORS                                                                                            43 

 

  

BUILDER'S WORK TOTAL CARRIED TO GRAND 

SUMMARY 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 

A 

B 

 

 
C 

D 

 
 
 

 
E 

F 

G 

 

SECTION 3 

PRIME COST AND PROVISIONAL SUMS 
 

 
PRIME COST SUMS 

 
Allow a Prime Cost sum of Kenya Shillings One Million, Five 

Hundred Thousand Only (KES 1,500,000) only for Electrical 

Installations and associated works 

 
Allow for profit and attendance 
 

 
Allow a Prime Cost sum of Kenya Shillings One Million, Five 

Hundred Thousand Only (KES 1,500,000) only for Plumbing, 

Drainage, Sanitary Fittings and associated works 
 

 
Allow for profit and attendance 
 

 
 
 

PROVISIONAL SUMS 

 
Allow a Provisional Sum of Kenya Shillings Two Hundred and 

Fifty Thousand Only (KES 250,000) only for Stone Cladding in 

Approved Coral Stone 
 

 
Allow a Provisional Sum of Kenya Shillings Two Million, Seven 

Hundred and Fifty Thousand Only (KES 2,750,000) only for 

Supply and fixing of approved pre-treated mangrove poles 
 

 
Allow a Provisional Sum of Kenya Shillings Two Million, Two 

Hundred and Fifty Thousand (KES 2,250,000) only for 

Contingencies 

  
 
 
 
 
 
 
 
 
 

ITEM 
 

 
% 

 
 
 

 
ITEM 

 
 
 

% 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

  

PRIME COST AND PROVISIONAL SUMS TOTAL 

CARRIED TO GRAND SUMMARY 
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ITEM DESCRIPTION PAGE  AMOUNT 

 
 
 
 
 

 
A 

B 

 

C 

 

 
GRAND SUMMARY 

 

 
PRELIMINARIES                                                                          PP/28 
 

 
BUILDER'S WORK                                                                         44 
 
 
 

PC AND PROVISIONAL SUMS                                                    45 

 

 
 

D 
 

 
 
 

E 

 
 

SUB-TOTAL 
 

 
 
 

ADD 16% VAT 

 

  

 

GRAND TOTAL CARRIED TO FORM OF TENDER 

 

 

 
TENDER AMOUNT IN WORDS 

 

……………………………………………………………………………………………………………………………………………………………….……... 
 

…………………………………………………………………………………………………………………………………………………………………. 
 

 
Contractor………………………………………………………………………………………………………………………………………………… 

Address…………………………………………………………………………………………………………………………………………………….. 

Signature………………………………………………………………………………………………………………………………………………….. 

Date…………………………………………………………………………………………………………………………………………………………. 

Witness……………………………………………………………………………………………………………………………………………………. 

Address……………………………………………………………………………………………………………………………………………………. 
 

Signature………………………………………………………………………………………………………………………………………………….. 

Date…………………………………………………………………………………………………………………………………………………………. 
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